IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 001 1
Bid Order: 001 Contract ID: 01-C001-087 Primary County: ADAIR
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: AWARD RECOMMENDED to CUNNINGHAM-REIS CO.
Contract Period: 35 WORK DAYS Late Start Date: 05/09/16

Project: FM-C001(87)--55-01
Work Type: BRIDGE DECK OVERLAY
County: ADAIR Prj Awd Amt: $352,823.00
Route: P28
Location: ON P28, OVER MIDDLE RIVER, AT W1/4 S21 T76
R30 DECK OVERLAY AND ABUTMENT REPAIR

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 Cu080 CUNNINGHAM-REIS CO. $ 352,823.00 100.00 %
2 JA250 JASPER CONSTRUCTION SERVICES, INC. $ 365,976.50 103.72 %
3 CH320 CHRISTENSEN BROS., INC. $ 380,825.50 107.93 %
4 JE200 JENSEN CONSTRUCTION CO. $ 394,700.20 111.86 %
5 PCO15 PCIROADS, LLC $ 404,169.66 114.55 %
6 CR120 CRAMER AND ASSOC., INC. $ 459,233.00 130.15 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 2
Bid Order: 001 Contract ID: 01-C001-087 Primary County: ADAIR
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) Cu08o0 | ( 2 ) JA250 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR REPAIR TO A 207'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2102-0425070 91.000 TON | 80.00000 7280.00] 35.00000 3185.00] 40.00000 3640.00
SPECIAL BACKFILL | | |
0020 2122-7450080 288.900 SY | 100.00000 28890.00| 80.00000 23112.00] 85.00000 24556.50
SHOULDER STRENGTHENING, OPTIONAL HOT | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0030 2213-2713300 112.300 CY | 60.00000 6738.00 | 40.00000 4492.00] 35.00000 3930.50
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2301-0685550 200.000 SY \ 275.00000 55000.00 | 250.00000 50000.00 | 225.00000 45000.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0050 2401-6750001 LUMP | 22000.00000 22000.00] 30000.00000 30000.00 | 30000.00000 30000.00
REMOVALS, AS PER PLAN | | |
0060 2403-0100000 16.500 CY | 1500.00000 24750.00] 2500.00000 41250.00| 2500.00000 41250.00
STRUCTURAL CONCRETE (MISCELLANEQOUS) | |
0070 2404-7775005 3432.000 LB | 3.00000 10296.00 | 3.00000 10296.00 | 3.00000 10296.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2413-0698074 24.100 SY | 200.00000 4820.00] 350.00000 8435.00] 350.00000 8435.00
DECK REPAIR, CLASS A | | |
0090 2413-0698075 26.700 SY | 1000.00000 26700.00] 600.00000 16020.00 | 900.00000 24030.00
DECK REPAIR, CLASS B | | |
0100 2505-4008120 160.000 LF | 8.00000 1280.00] 6.00000 960.00| 3.50000 560.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0110 2505-4008400 4.000 EACH | 2000.00000 8000.00| 2300.00000 9200.00 | 1750.00000 7000.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 600.00000 2400.00] 300.00000 1200.00] 750.00000 3000.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 2000.00000 8000.00| 2600.00000 10400.00 | 1750.00000 7000.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2527-9263109 20.400 STA | 65.00000 1326.00] 70.00000 1428.00] 65.00000 1326.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2527-9263131 42.700 STA | 120.00000 5124.00] 130.00000 5551.00] 135.00000 5764.50
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0160 2527-9263180 20.400 sSTA | 35.00000 714.00] 37.50000 765.00] 55.00000 1122.00
PAVEMENT MARKINGS REMOVED | | |
0170 2528-8400048 1000.000 LF | 10.00000 10000.00 | 10.50000 10500.00 | 10.00000 10000.00
| | |

TEMPORARY BARRIER RAIL, CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 3
Bid Order: 001 Contract ID: 01-C001-087 Primary County: ADAIR
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) Cu080 | ( 2 ) JA250 | ( 3 ) CH320
| CUNNINGHAM-REIS CO. | JASPER CONST. SERVICES, INC. |CHRISTENSEN BROS., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i et e e e
0180 2528-8400256 1.000 EACH | 7000.00000 7000.00 | 6000.00000 6000.00| 7500.00000 7500.00
TEMPORARY TRAFFIC SIGNALS | | |
0190 2528-8445110 LUMP | 9000.00000 9000.00| 7500.00000 7500.00| 5500.00000 5500.00
TRAFFIC CONTROL | | |
0200 2528-8445113 25.000 EACH | 435.00000 10875.00] 435.00000 10875.00] 435.00000 10875.00
FLAGGERS \ \ \
0210 2533-4980005 LUMP | 35000.00000 35000.00] 40000.00000 40000.00| 38000.00000 38000.00
MOBILIZATION | | |
0220 2551-0000110 2.000 EACH | 1100.00000 2200.00 | 1000.00000 2000.00 | 2750.00000 5500.00
TEMP CRASH CUSHION | | |
0230 2599-9999009 16.000 LF | 200.00000 3200.00| 200.00000 3200.00] 500.00000 8000.00
('LINEAR FEET' ITEM) Curb Removal and | |
Replacement | | |
0240 2601-2634100 0.200 ACRE | 700.00000 140.00| 700.00000 140.00| 700.00000 140.00
MULCHING | | |
0250 2601-2636043 0.200 ACRE | 7000.00000 1400.00| 6000.00000 1200.00| 3500.00000 700.00
SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000306 910.000 LF | 3.00000 2730.00] 4.25000 3867.50] 4.00000 3640.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 6 IN. DIA. | | |
SECTION TOTALS | S 294,863.00] S 301,576.50] S 306,765.50
—————————————————————————————————————————— -
SECTION 0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0270 2413-0698066 644.000 SY | |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -
SECTION 0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\ \
0280 2413-0698067 644.000 SY | 90.00000 57960.00] 100.00000 64400.00| 115.00000 74060.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 57,960.00] S 64,400.00] S 74,060.00
—————————————————————————————————————————— +--—
CONTRACT TOTALS | $ 352,823.00] $ 365,976.50] S 380,825.50




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 4
Bid Order: 001 Contract ID: 01-C001-087 Primary County: ADAIR
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) JE200 | ( 5 ) PCO15 | ( 6 ) CR120
| JENSEN CONSTRUCTION CO. | PCIROADS, LLC | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ITEMS FOR REPAIR TO A 207'-0 X 28'-0 CONTINUOUS I-BEAM BRIDGE
\ \ \
0010 2102-0425070 91.000 TON | 52.00000 4732.00] 54.60000 4968.60| 125.00000 11375.00
SPECIAL BACKFILL | | |
0020 2122-7450080 288.900 SY | 78.00000 22534.20] 81.90000 23660.91| 105.00000 30334.50
SHOULDER STRENGTHENING, OPTIONAL HOT | | |
MIX ASPHALT MIXTURE OR PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0030 2213-2713300 112.300 CY | 60.00000 6738.00 | 63.00000 7074.90| 150.00000 16845.00
EXCAVATION, CLASS 13, FOR WIDENING | | |
0040 2301-0685550 200.000 SY | 250.00000 50000.00 | 225.75000 45150.00 | 240.00000 48000.00
BRIDGE APPROACH PAVEMENT, AS PER PLAN | | |
0050 2401-6750001 LUMP | 65000.00000 65000.00 | 37852.50000 37852.50| 60000.00000 60000.00
REMOVALS, AS PER PLAN | | |
0060 2403-0100000 16.500 CY | 3500.00000 57750.00 | 2677.53000 44179.25| 4000.00000 66000.00
STRUCTURAL CONCRETE (MISCELLANEQOUS) | |
0070 2404-7775005 3432.000 LB | 1.50000 5148.00] 2.10000 7207.20| 2.00000 6864.00
REINFORCING STEEL, EPOXY COATED | | |
0080 2413-0698074 24.100 SY | 255.00000 6145.50 | 189.00000 4554.90| 215.00000 5181.50
DECK REPAIR, CLASS A | | |
0090 2413-0698075 26.700 SY | 400.00000 10680.00 | 216.00000 5767.20| 520.00000 13884.00
DECK REPAIR, CLASS B | | |
0100 2505-4008120 160.000 LF | 10.00000 1600.00] 5.00000 800.00] 10.00000 1600.00
REMOVAL OF STEEL BEAM GUARDRAIL | | |
0110 2505-4008400 4.000 EACH | 1425.00000 5700.00] 1496.25000 5985.00] 1425.00000 5700.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0120 2505-4021010 4.000 EACH | 1425.00000 5700.00] 1496.25000 5985.00] 1425.00000 5700.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0130 2505-4021700 4.000 EACH | 1425.00000 5700.00] 1496.25000 5985.00] 1425.00000 5700.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0140 2527-9263109 20.400 STA | 65.00000 1326.00] 68.25000 1392.30] 65.00000 1326.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0150 2527-9263131 42.700 STA | 120.00000 5124.00] 126.00000 5380.20] 120.00000 5124.00
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0160 2527-9263180 20.400 sSTA | 35.00000 714.00] 36.75000 749.70| 35.00000 714.00
PAVEMENT MARKINGS REMOVED | | |
0170 2528-8400048 1000.000 LF | 10.00000 10000.00 | 10.40000 10400.00| 9.75000 9750.00
| | |

TEMPORARY BARRIER RAIL, CONCRETE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 001 5
Bid Order: 001 Contract ID: 01-C001-087 Primary County: ADAIR
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) JE200 | ( 5 ) PCO15 | ( 6 ) CR120
| JENSEN CONSTRUCTION CO. | PCIROADS, LLC | CRAMER AND ASSOC., INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0180 2528-8400256 1.000 EACH | 7500.00000 7500.00] 5775.00000 5775.00] 5500.00000 5500.00
TEMPORARY TRAFFIC SIGNALS | | |
0190 2528-8445110 LUMP | 15000.00000 15000.00| 6562.50000 6562.50 | 6250.00000 6250.00
TRAFFIC CONTROL | | |
0200 2528-8445113 25.000 EACH | 435.00000 10875.00 | 435.00000 10875.00 | 435.00000 10875.00
FLAGGERS | | |
0210 2533-4980005 LUMP | 37000.00000 37000.00 | 65360.00000 65360.00 | 45000.00000 45000.00
MOBILIZATION | | |
0220 2551-0000110 2.000 EACH | 1000.00000 2000.00] 997.50000 1995.00] 1000.00000 2000.00
TEMP CRASH CUSHION | | |
0230 2599-9999009 16.000 LF | 130.00000 2080.00] 100.00000 1600.00| 1275.00000 20400.00
('LINEAR FEET' ITEM) Curb Removal and | |
Replacement | | |
0240 2601-2634100 0.200 ACRE | 700.00000 140.00] 700.00000 140.00] 700.00000 140.00
MULCHING | | |
0250 2601-2636043 0.200 ACRE | 7000.00000 1400.00] 7350.00000 1470.00] 7000.00000 1400.00
SEEDING AND FERTILIZING (RURAL) | | |
0260 2602-0000306 910.000 LF | 2.85000 2593.50] 2.99000 2720.90| 3.00000 2730.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 6 IN. DIA. | | |
SECTION TOTALS | S 343,180.20] $ 313,591.06| $ 388,393.00
—————————————————————————————————————————— f———————
SECTION 0002 ITEMS FOR ALTERNATE 'AA' OPTION 1: CLASS O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN
\ \ \
0270 2413-0698066 644.000 sSY | | 140.65000 90578.60 |
DECK OVERLAY (CLASS O PCC) | | |
SECTION TOTALS | S | $ 90,578.60] $
—————————————————————————————————————————— f———————
SECTION 0003 ITEMS FOR ALTERNATE 'AA' OPTION 2: CLASS HPC-O PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN
\
0280 2413-0698067 644.000 sSY | 80.00000 51520.00 | | 110.00000 70840.00
DECK OVERLAY (CLASS HPC-0O PCC) | | |
SECTION TOTALS | S 51,520.00] $ | $ 70,840.00
—————————————————————————————————————————— Rt ettt ettt e ettt ettt
CONTRACT TOTALS | $ 394,700.20]| S 404,169.66| S 459,233.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 002 1
Bid Order: 002 Contract ID: 06-3972-601 Primary County: BENTON
Letting Date: 150721 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: 70 WORK DAYS Late Start Date: 05/02/16

Project: BRM-3972(601)--8N-06
Work Type: BRIDGE AND APPROACHES - PPCB
County: BENTON Prj Awd Amt: $527,735.75
Route: 5TH AVE SOUTH
Location: IN THE CITY OF KEYSTONE, ON 5TH AVE. S.,
OVER PRAIRIE CREEK

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 527,735.75 100.00 %
2 MI900 MINNOWA CONSTRUCTION, INC. $ 543,496.90 102.98 %
3 TA060 TAYLOR CONSTRUCTION, INC. $ 562,644.20 106.61 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 577,160.30 109.36 %
5 MU181 MUSCATINE BRIDGE CO., INC. $ 631,714.00 119.70 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 2
Bid Order: 002 Contract ID: 06-3972-601 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI900 | ( 3 ) TA060
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 0.100 ACRE | 20200.00000 2020.00] 1000.00000 100.00]| 2000.00000 200.00
CLEARING AND GRUBBING | | |
0020 2102-2710070 872.000 CY | 8.40000 7324.80] 12.00000 10464.00| 6.50000 5668.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2104-2710020 820.000 CY | 4.90000 4018.00] 8.00000 6560.00| 3.75000 3075.00
EXCAVATION, CLASS 10, CHANNEL | | |
0040 2105-8425015 403.000 CY | 6.60000 2659.80| 10.00000 4030.00] 4.50000 1813.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0050 2115-0100000 379.000 CY | 42.00000 15918.00] 30.00000 11370.00] 18.50000 7011.50
MODIFIED SUBBASE | | |
0060 2121-7425010 16.000 TON | 36.00000 576.00]| 30.00000 480.00] 18.50000 296.00
GRANULAR SHOULDERS, TYPE A | | |
0070 2301-0690210 456.300 SY | 136.00000 62056.80 | 165.00000 75289.50| 165.00000 75289.50
BRIDGE APPROACH, TWO LANE | | |
0080 2301-1033100 471.000 SY | 67.00000 31557.00| 50.00000 23550.00| 67.00000 31557.00
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 10 IN. | | |
0090 2315-8275025 13.000 TON | 38.25000 497.25]| 50.00000 650.00 | 18.50000 240.50
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0100 2401-6745650 LUMP | 30000.00000 30000.00] 45000.00000 45000.00] 10000.00000 10000.00
REMOVAL OF EXISTING STRUCTURES | | \
0110 2402-0425040 50.000 cCY | 50.00000 2500.00| 40.00000 2000.00| 35.00000 1750.00
FLOODED BACKFILL | | |
0120 2402-2720000 120.000 cCY | 7.80000 936.00| 32.00000 3840.00| 10.00000 1200.00
EXCAVATION, CLASS 20 | | |
0130 2403-0100010 213.000 cCY | 543.00000 115659.00| 450.00000 95850.00 | 605.00000 128865.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 40534.000 LB | 0.90000 36480.60| 1.00000 40534.00] 0.80000 32427.20
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0562900 6.000 EACH | 17140.00000 102840.00]| 18500.00000 111000.00] 20000.00000 120000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTB100 | | |
0160 2408-7800000 1560.000 LB | 3.20000 4992.00| 3.00000 4680.00| 2.75000 4290.00
STRUCTURAL STEEL | | |
0170 2414-6424110 234.000 LF | 48.75000 11407.50] 55.10000 12893.40| 85.00000 19890.00
| | |

CONCRETE BARRIER RAILING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 3
Bid Order: 002 Contract ID: 06-3972-601 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) MI90O0 | ( 3 ) TA060
| PETERSON CONTRACTORS INC. |[MINNOWA CONSTR., INC. | TAYLOR CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it et PP
0180 2501-0201057 900.000 LF | 31.60000 28440.00| 40.00000 36000.00| 37.00000 33300.00
PILES, STEEL, HP 10 X 57 | | |
0190 2507-2638650 16.000 sY | 240.00000 3840.00] 50.00000 800.00] 165.00000 2640.00
BRIDGE WING ARMORING - EROSION STONE | |
0200 2507-3250005 460.000 SY | 2.45000 1127.00| 3.00000 1380.00| 4.00000 1840.00
ENGINEERING FABRIC | | |
0210 2507-6800061 400.000 TON | 39.15000 15660.00| 34.55000 13820.00] 33.00000 13200.00
REVETMENT, CLASS E | | |
0220 2510-6745850 870.000 SY | 8.00000 6960.00| 5.00000 4350.00] 7.00000 6090.00
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 225.00000 450.00] 125.00000 250.00] 225.00000 450.00
SAFETY CLOSURE | | |
0240 2524-6765110 2.000 EACH | 225.00000 450.00] 50.00000 100.00] 100.00000 200.00
REMOVAL OF TYPE A SIGN | | |
0250 2527-9263109 10.520 sSTA | 50.00000 526.00] 50.00000 526.00] 50.00000 526.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 4000.00000 4000.00| 2500.00000 2500.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 32600.00000 32600.00]| 30000.00000 30000.00] 55000.00000 55000.00
MOBILIZATION | |
0280 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 6000.00000 3000.00| 2000.00000 1000.00
SEEDING AND FERTILIZING (RURAL) | |
0290 2602-0000020 620.000 LF | 2.00000 1240.00| 4.00000 2480.00| 3.75000 2325.00
SILT FENCE | | |
SECTION TOTALS | S 527,735.75] S 543,496.90| S 562,644.20
—————————————————————————————————————————— e
CONTRACT TOTALS | S 527,735.75] S 543,496.90]| S 562,644.20




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 4
Bid Order: 002 Contract ID: 06-3972-601 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) MU181 | ( )
| IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it

SECTION 0001 ITEMS FOR A 100'-0 X 40'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

\
5500.00000 550.00] 15000.00000 1500.00

\ \
0010 2101-0850001 0.100 ACRE | \
CLEARING AND GRUBBING | | |
0020 2102-2710070 872.000 CY | 6.00000 5232.00| 12.00000 10464.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |
0030 2104-2710020 820.000 CY | 8.00000 6560.00] 10.00000 8200.00 |
EXCAVATION, CLASS 10, CHANNEL | \ \
0040 2105-8425015 403.000 CY | 8.00000 3224.00]| 8.00000 3224.00]|
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0050 2115-0100000 379.000 CY | 46.00000 17434.00] 46.00000 17434.00]
MODIFIED SUBBASE | | |
0060 2121-7425010 16.000 TON | 25.00000 400.00] 90.00000 1440.00|
GRANULAR SHOULDERS, TYPE A | | |
0070 2301-0690210 456.300 SY | 151.00000 68901.30| 160.00000 73008.00 |
BRIDGE APPROACH, TWO LANE | | |
0080 2301-1033100 471.000 SY | 67.00000 31557.00] 70.00000 32970.00]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 10 IN. | | \
0090 2315-8275025 13.000 TON | 25.00000 325.00] 70.00000 910.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE \ \ \
0100 2401-6745650 LUMP | 35000.00000 35000.00 | 48800.00000 48800.00 |
REMOVAL OF EXISTING STRUCTURES | \ \
0110 2402-0425040 50.000 CY | 94.00000 4700.00 | 40.00000 2000.00 |
FLOODED BACKFILL | |
0120 2402-2720000 120.000 CY | 25.00000 3000.00 | 16.00000 1920.00|
EXCAVATION, CLASS 20 | | I
0130 2403-0100010 213.000 CY | 560.00000 119280.00] 580.00000 123540.00]
STRUCTURAL CONCRETE (BRIDGE) | | |
0140 2404-7775005 40534.000 LB | 1.00000 40534.00| 1.00000 40534.00 |
REINFORCING STEEL, EPOXY COATED | | |
0150 2407-0562900 6.000 EACH | 18500.00000 111000.00] 20650.00000 123900.00]
BEAMS, PRETENSIONED PRESTRESSED \ \ \
CONCRETE, BTB100 | |
0160 2408-7800000 1560.000 LB | 3.00000 4680.00 | 4.00000 6240.00]
STRUCTURAL STEEL | |
0170 2414-6424110 234.000 LF | 65.00000 15210.00| 66.00000 15444 .00 |
\ \ \

CONCRETE BARRIER RAILING



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 002 5
Bid Order: 002 Contract ID: 06-3972-601 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) 10081 | ( 5 ) MU181 | ( )
| IOWA BRIDGE & CULVERT, L.C. |[MUSCATINE BRIDGE CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0180 2501-0201057 900.000 LF | 38.00000 34200.00] 42.00000 37800.00|
PILES, STEEL, HP 10 X 57 | | |
0190 2507-2638650 16.000 sY | 82.00000 1312.00]| 90.00000 1440.00|
BRIDGE WING ARMORING - EROSION STONE | | |
0200 2507-3250005 460.000 SY | 3.50000 1610.00]| 3.00000 1380.00]|
ENGINEERING FABRIC | | |
0210 2507-6800061 400.000 TON | 38.00000 15200.00] 44.00000 17600.00|
REVETMENT, CLASS E | | |
0220 2510-6745850 870.000 SY | 10.50000 9135.00] 9.00000 7830.00|
REMOVAL OF PAVEMENT | | |
0230 2518-6910000 2.000 EACH | 225.00000 450.00] 225.00000 450.00]
SAFETY CLOSURE | | |
0240 2524-6765110 2.000 EACH | 200.00000 400.00] 100.00000 200.00]
REMOVAL OF TYPE A SIGN | | |
0250 2527-9263109 10.520 sSTA | 50.00000 526.00] 50.00000 526.00]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0260 2528-8445110 LUMP | 2500.00000 2500.00| 2500.00000 2500.00|
TRAFFIC CONTROL | | |
0270 2533-4980005 LUMP | 42000.00000 42000.00] 47100.00000 47100.00]
MOBILIZATION | |
0280 2601-2636043 0.500 ACRE | 2000.00000 1000.00| 3000.00000 1500.00]|
SEEDING AND FERTILIZING (RURAL) | | |
0290 2602-0000020 620.000 LF | 2.00000 1240.00| 3.00000 1860.00|
SILT FENCE | | |
SECTION TOTALS | S 577,160.30] S 631,714.00| S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 577,160.30] S 631,714.00| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 003 1
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 150721 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: CONTRACT SIGNED by TAYLOR CONSTRUCTION, INC.
Contract Period: 240 WORK DAYS Late Start Date: 04/04/16

Project: HDP-2100(657)--71-31
Work Type: BRIDGE NEW - PPCB
County: DUBUQUE Prj Awd Amt: $3,536,064.29
Route: ENGLISH MILL ROAD
Location: IN THE CITY OF DUBUQUE, ENGLISH MILL RD: AT
THE INTERSECTION OF THE PROPOSED SW
ARTERIAL

TAYLOR CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 TAO060 TAYLOR CONSTRUCTION, INC. $ 3,536,064.29 100.00 %
2 MIS00 MINNOWA CONSTRUCTION, INC. $ 3,799,933.91 107.46 %
3 PE320 PETERSON CONTRACTORS INC. $ 3,814,792.94 107.88 %
4 I0081 IOWA BRIDGE & CULVERT, L.C. $ 3,829,309.21 108.29 %
5 HO340 JB HOLLAND CONSTRUCTION, INC. $ 3,875,695.14 109.60 %
6 UNO059 UNITED CONTRACTORS INC. AND SUBSIDIARIES $ 3,938,081.14 111.36 %
7 MO480 MOYNA, C.J. & SONS, INC. $ 3,973,648.22 112.37 %
8 G0020 GODBERSEN-SMITH CONSTRUCTION CO. & SUBSID. $ 4,347,225.84 122.93 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 2
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR. INC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.500 ACRE | 10000.00000 5000.00| 10000.00000 5000.00| 20000.00000 10000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 202.000 UNIT | 6.00000 1212.00]| 6.00000 1212.00]| 60.00000 12120.00
CLEARING AND GRUBBING | | |
0030 2102-0425070 14209.900 TON | 12.20000 173360.78]| 12.20000 173360.78]| 13.00000 184728.70
SPECIAL BACKFILL | | |
0040 2102-2710070 120615.000 CY | 2.79000 336515.85] 2.79000 336515.85] 4.35000 524675.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 276.000 CY | 7.96000 2196.96| 7.96000 2196.96| 15.00000 4140.00
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0060 2102-2712015 100.000 cCY | 10.00000 1000.00| 10.00000 1000.00| 50.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0070 2102-2712070 20353.000 cCY | 4.56000 92809.68| 4.56000 92809.68| 10.00000 203530.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0080 2102-3240000 300.000 MGAL | 60.00000 18000.00] 60.00000 18000.00] 95.00000 28500.00
WATER FOR EMBANKMENT CONSTRUCTION | |
0090 2102-4560000 61.200 sSTA | 90.00000 5508.00| 118.15000 7230.78| 300.00000 18360.00
LOCATING TILE LINES | | |
0100 2105-8425015 17065.000 CY | 3.80000 64847.00 | 3.80000 64847.00| 4.50000 76792.50
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0110 2115-0100000 855.700 CY | 14.80000 12664.36| 14.80000 12664.36| 29.25000 25029.23
MODIFIED SUBBASE | | |
0120 2121-7425020 1605.400 TON | 15.30000 24562.62 | 25.00000 40135.00] 18.50000 29699.90
GRANULAR SHOULDERS, TYPE B | | |
0130 2122-5190009 39.500 SY | 90.00000 3555.00] 231.05000 9126.48| 235.00000 9282.50
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | | |
0140 2122-5190501 38.500 SY | 90.00000 3465.00] 231.05000 8895.43| 183.70000 7072.45
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | |
BRIDGE END DRAIN) | | |
0150 2122-5191005 20.000 sSY | 120.00000 2400.00| 500.00000 10000.00] 265.00000 5300.00
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0160 2122-5500060 442.000 sSY | 36.45000 16110.90] 36.45000 16110.90] 36.45000 16110.90
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
| \ \

6 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 3
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2123-7450000 43.900 STA | 250.00000 10975.00] 250.00000 10975.00] 325.00000 14267.50
SHOULDER CONSTRUCTION, EARTH | | |
0180 2213-7100400 1.000 EACH | 200.00000 200.00] 200.00000 200.00] 400.00000 400.00
RELOCATION OF MAIL BOXES | | |
0190 2301-0690203 455.400 SY | 120.00000 54648.00| 194.10000 88393.14| 232.10000 105698.34
BRIDGE APPROACH, BR-203 | | |
0200 2301-1033090 4039.800 SY | 36.85000 148866.63| 39.65000 160178.07| 39.65000 160178.07
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0210 2301-6911722 LUMP | 2500.00000 2500.00| 278.70000 278.70| 500.00000 500.00
PORTLAND CEMENT CONCRETE PAVEMENT | |
SAMPLES | | |
0220 2304-0100000 3059.900 SY | 29.50000 90267.05] 30.60000 93632.94 | 30.60000 93632.94
DETOUR PAVEMENT | | |
0230 2312-8260061 250.000 TON | 14.30000 3575.00 | 14.30000 3575.00 | 20.50000 5125.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | |
0240 2315-8275055 363.900 TON | 14.30000 5203.77] 14.30000 5203.77] 20.50000 7459.95
SURFACING, DRIVEWAY | | |
0250 2402-2720100 158.000 CY | 9.00000 1422.00| 9.00000 1422.00| 4.85000 766.30
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0260 2412-0000100 1580.000 sSY | 5.00000 7900.00 | 3.00000 4740.00| 2.85000 4503.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2416-0100018 3.000 EACH | 657.00000 1971.00| 657.00000 1971.00| 1172.00000 3516.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0280 2416-0100024 3.000 EACH | 1020.00000 3060.00] 1020.00000 3060.00] 1839.25000 5517.75
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100030 2.000 EACH | 916.80000 1833.60| 916.80000 1833.60| 1026.00000 2052.00
APRONS, CONCRETE, 30 IN. DIA. | | |
0300 2416-1180018 60.000 LF | 48.00000 2880.00| 48.00000 2880.00| 53.00000 3180.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | \
0310 2416-1180024 298.000 LF | 62.00000 18476.00| 62.00000 18476.00| 73.60000 21932.80
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0320 2416-1180030 304.000 LF | 74.00000 22496.00| 74.00000 22496.00 | 86.50000 26296.00
CULVERT, CONCRETE ROADWAY PIPE, 30 IN. | | |
| | |

DIA.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 4
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0330 2422-0360018 8.000 EACH | 207.00000 1656.00| 207.00000 1656.00| 232.00000 1856.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0340 2422-1722018 349.000 LF | 25.50000 8899.50| 25.50000 8899.50| 27.90000 9737.10
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | |
0350 2435-0900000 1.000 EACH | 8760.00000 8760.00 | 15000.00000 15000.00] 3165.00000 3165.00
BRIDGE END DRAIN, SW-538 | | |
0360 2502-8212024 4047.000 LF | 11.95000 48361.65| 15.55000 62930.85] 12.00000 48564.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. | | |
0370 2502-8212034 2238.000 LF | 10.56000 23633.28| 6.50000 14547.00| 10.00000 22380.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8221304 23.000 EACH | 225.00000 5175.00| 396.05000 9109.15| 350.00000 8050.00
SUBDRAIN OUTLET, DR-304 | | |
0390 2505-4008300 125.000 LF | 18.00000 2250.00] 25.00000 3125.00] 18.00000 2250.00
STEEL BEAM GUARDRAIL | | |
0400 2505-4008400 4.000 EACH | 1700.00000 6800.00| 2100.00000 8400.00| 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0410 2505-4021010 4.000 EACH | 200.00000 800.00] 950.00000 3800.00| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0420 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2100.00000 8400.00 | 1900.00000 7600.00
STEEL BEAM GUARDRATL END TERMINAL | | |
0430 2507-3250005 112.100 sSY | 3.00000 336.30] 3.00000 336.30] 9.00000 1008.90
ENGINEERING FABRIC | | |
0440 2507-6800061 26.400 TON | 32.50000 858.00| 32.50000 858.00| 42.50000 1122.00
REVETMENT, CLASS E | | |
0450 2507-8029000 36.000 TON | 32.25000 1161.00| 32.25000 1161.00]| 42.25000 1521.00
EROSION STONE | |
0460 2510-6745850 4124.900 SY | 5.75000 23718.18| 5.75000 23718.18]| 7.50000 30936.75
REMOVAL OF PAVEMENT | | |
0470 2513-2350010 27.300 LF | 250.00000 6825.00| 145.25000 3965.33] 145.25000 3965.33
CONCRETE BARRIER (PEDESTRIAN/TRAFFIC) | | |
0480 2513-2350015 2.000 EACH | 2500.00000 5000.00| 903.65000 1807.30]| 903.65000 1807.30
CONCRETE BARRIER END SECTION | | |
(PEDESTRIAN/TRAFFIC) | | |
0490 2518-6891820 1.000 EACH | 750.00000 750.00] 750.00000 750.00] 750.00000 750.00
PERMANENT ROAD CLOSURE, URBAN, SI-182 | | |
0500 2518-6910000 9.000 EACH | 100.00000 900.00] 100.00000 900.00| 100.00000 900.00
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 5
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR., INC. | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2519-1002048 28.000 LF | 35.75000 1001.00| 15.00000 420.00] 35.75000 1001.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0520 2519-3280000 3975.800 LF | 2.60000 10337.08] 5.00000 19879.00| 2.60000 10337.08
FENCE, FIELD | |
0530 2519-3300400 68.000 EACH | 130.00000 8840.00| 100.00000 6800.00| 130.00000 8840.00
FIELD FENCE BRACE PANELS | | |
0540 2520-3350010 1.000 EACH | 10000.00000 10000.00] 10000.00000 10000.00| 7500.00000 7500.00
FIELD LABORATORY | | |
0550 2524-9275100 28.000 LF | 8.00000 224.00| 8.00000 224.00| 8.00000 224.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0560 2524-9325001 21.000 SF | 18.00000 378.00] 18.00000 378.00] 18.00000 378.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0570 2527-8400065 38.000 EACH | 16.00000 608.00| 16.00000 608.00| 16.00000 608.00
TEMPORARY DELINEATORS | | |
0580 2527-9263109 79.000 STA | 20.00000 1580.00| 20.00000 1580.00| 20.00000 1580.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0590 2527-9263131 68.800 STA | 114.00000 7843.20] 114.00000 7843.20] 114.00000 7843.20
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0600 2528-8400048 864.000 LF | 12.50000 10800.00] 12.50000 10800.00] 12.50000 10800.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8400157 2.000 EACH | 2000.00000 4000.00| 2000.00000 4000.00| 2000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0620 2528-8400256 5.000 EACH | 2000.00000 10000.00] 2000.00000 10000.00] 2000.00000 10000.00
TEMPORARY TRAFFIC SIGNALS | | |
0630 2528-8445110 LUMP | 15675.00000 15675.00] 15675.00000 15675.00] 30000.00000 30000.00
TRAFFIC CONTROL | | |
0640 2528-8445113 100.000 EACH | 435.00000 43500.00] 435.00000 43500.00] 435.00000 43500.00
FLAGGERS | | \
0650 2533-4980005 LUMP | 275000.00000 275000.00|] 302900.00000 302900.00|] 179060.00000 179060.00
MOBILIZATION | | \
0660 2551-0000110 4.000 EACH | 1200.00000 4800.00 | 1200.00000 4800.00 | 1200.00000 4800.00
TEMP CRASH CUSHION | | |
0670 2599-9999005 1.000 EACH | 7475.00000 7475.00 | 7475.00000 7475.00 | 5700.00000 5700.00
('"EACH' ITEM) SPECIAL INTAKE | | |
0680 2601-2633100 33.600 ACRE | 40.00000 1344.00| 40.00000 1344.00| 40.00000 1344.00
MOWING | | |
0690 2601-2634100 33.600 ACRE | 700.00000 23520.00]| 700.00000 23520.00]| 700.00000 23520.00
| | |

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

SECTION 0002 ITEMS FOR A 282'-0 X 40'-0

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 6
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR. INC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0700 2601-2634105 2.200 ACRE | 1900.00000 4180.00] 1900.00000 4180.00] 1900.00000 4180.00
MULCHING, BONDED FIBER MATRIX | | |
0710 2601-2634450 2.200 ACRE | 500.00000 1100.00| 500.00000 1100.00| 500.00000 1100.00
COMPOST | | |
0720 2601-2636015 15.500 ACRE | 950.00000 14725.00| 950.00000 14725.00| 950.00000 14725.00
NATIVE GRASS SEEDING | | |
0730 2601-2636043 1.300 ACRE | 950.00000 1235.00]| 950.00000 1235.00]| 950.00000 1235.00
SEEDING AND FERTILIZING (RURAL) | | |
0740 2601-2642100 16.800 ACRE | 100.00000 1680.00| 100.00000 1680.00| 100.00000 1680.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0750 2601-2643412 281.700 sSQ | 50.00000 14085.00] 50.00000 14085.00] 50.00000 14085.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0760 2601-2700010 224.000 SF | 15.00000 3360.00] 15.00000 3360.00] 15.00000 3360.00
OUTLET OR CHANNEL SCOUR PROTECTION | |
0770 2602-0000020 4200.000 LF \ 1.20000 5040.00| 1.20000 5040.00| 1.20000 5040.00
SILT FENCE | | |
0780 2602-0000030 120.000 LF | 5.00000 600.00 | 5.00000 600.00| 5.00000 600.00
SILT FENCE FOR DITCH CHECKS | | |
0790 2602-0000071 4320.000 LF | 0.01000 43.20| 0.01000 43.20| 0.01000 43.20
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0800 2602-0000101 4320.000 LF | 1.00000 4320.00] 1.00000 4320.00] 1.00000 4320.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0810 2602-0000312 440.000 LF | 2.25000 990.00| 2.25000 990.00| 2.25000 990.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0820 2602-0000320 2190.000 LF | 3.96000 8672.40| 3.96000 8672.40| 3.96000 8672.40
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0830 2602-0000350 2630.000 LF | 0.01000 26.30]| 0.01000 26.30| 0.01000 26.30
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0840 2602-0010010 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00| 500.00000 2000.00
MOBILIZATIONS, EROSION CONTROL | | |
0850 2602-0010020 8.000 EACH | 1000.00000 8000.00| 1000.00000 8000.00 | 1000.00000 8000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 1,799,948.29| S 1,929,587.15| S 2,189,672.64
—————————————————————————————————————————— e
W
\



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 7
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) TA060 | ( 2 ) MI900 | ( 3 ) PE320
| TAYLOR CONSTRUCTION, INC. |[MINNOWA CONSTR. INC | PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0860 2402-2720000 911.000 cCY | 40.00000 36440.00| 20.00000 18220.00] 10.95000 9975.45
EXCAVATION, CLASS 20 | | |
0870 2402-2722000 55.000 CY | 40.00000 2200.00] 200.00000 11000.00] 33.75000 1856.25
EXCAVATION, CLASS 22 | | |
0880 2403-0100010 1076.300 CY | 600.00000 645780.00 | 725.00000 780317.50] 696.45000 749589.14
STRUCTURAL CONCRETE (BRIDGE) | | |
0890 2404-7775000 58623.000 LB | 0.90000 52760.70| 1.00000 58623.00| 0.65000 38104.95
REINFORCING STEEL | | |
0900 2404-7775005 158124.000 LB | 0.95000 150217.80]| 1.00000 158124.00| 0.85000 134405.40
REINFORCING STEEL, EPOXY COATED | | |
0910 2407-0564335 7.000 EACH | 28000.00000 196000.00| 26750.00000 187250.00| 25396.40000 177774.80
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | | |
0920 2407-0564345 7.000 EACH | 31000.00000 217000.00| 28750.00000 201250.00] 27485.40000 192397.80
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0930 2408-7800000 16511.000 LB | 3.00000 49533.00| 3.00000 49533.00| 2.95000 48707.45
STRUCTURAL STEEL | | |
0940 2414-6424119 313.000 LF | 185.00000 57905.00| 179.55000 56199.15| 87.45000 27371.85
CONCRETE BARRIER RAILING, AESTHETIC | | |
0950 2414-6425410 285.100 LF | 115.00000 32786.50| 49.60000 14140.96| 49.60000 14140.96
CONCRETE BARRIER, REINFORCED, SEPARATIO | | |
0960 2414-6425420 313.000 LF | 175.00000 54775.00| 179.55000 56199.15| 58.70000 18373.10
CONCRETE BARRIER, PARAPET | | |
0970 2499-2300001 LUMP | 10000.00000 10000.00] 13300.00000 13300.00] 9527.85000 9527.85
DECK DRAINS | | |
0980 2501-0201057 2150.000 LF | 40.00000 86000.00| 40.00000 86000.00| 31.20000 67080.00
PILES, STEEL, HP 10 X 57 | | |
0990 2501-6335010 545.000 LF | 50.00000 27250.00| 80.00000 43600.00| 42.55000 23189.75
PREBORED HOLES | |
1000 2507-2638610 1202.100 sSY | 80.00000 96168.00| 100.00000 120210.00| 79.00000 94965.90
CONCRETE SLOPE PROTECTION | | |
1010 2507-2638660 23.000 sSY | 100.00000 2300.00| 60.00000 1380.00| 166.05000 3819.15
BRIDGE WING ARMORING - MACADAM STONE | |
1020 2599-9999010 LUMP | 19000.00000 19000.00] 15000.00000 15000.00] 13840.50000 13840.50
('"LUMP SUM' ITEM) CAST STONE | | |
SECTION TOTALS | $ 1,736,116.00| $ 1,870,346.76| $ 1,625,120.30
—————————————————————————————————————————— R et et ettt e
CONTRACT TOTALS | $ 3,536,064.29| $ 3,799,933.91| $ 3,814,792.94
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| IOWA BRIDGE & CULVERT, L.C. | HOLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.500 ACRE | 10000.00000 5000.00| 7600.00000 3800.00| 10000.00000 5000.00
CLEARING AND GRUBBING | | |
0020 2101-0850002 202.000 UNIT | 6.00000 1212.00| 9.00000 1818.00| 6.00000 1212.00
CLEARING AND GRUBBING | | |
0030 2102-0425070 14209.900 TON | 12.20000 173360.78| 13.00000 184728.70| 12.20000 173360.78
SPECIAL BACKFILL | | |
0040 2102-2710070 120615.000 CY | 2.79000 336515.85] 3.36000 405266.40| 2.79000 336515.85
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 276.000 CY | 7.96000 2196.96| 5.00000 1380.00]| 7.96000 2196.96
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0060 2102-2712015 100.000 cCY | 10.00000 1000.00| 10.00000 1000.00| 10.00000 1000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0070 2102-2712070 20353.000 cCY | 4.56000 92809.68| 5.54000 112755.62| 4.56000 92809.68
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0080 2102-3240000 300.000 MGAL | 60.00000 18000.00] 80.00000 24000.00| 60.00000 18000.00
WATER FOR EMBANKMENT CONSTRUCTION | |
0090 2102-4560000 61.200 sSTA | 250.00000 15300.00] 90.50000 5538.60] 200.00000 12240.00
LOCATING TILE LINES | | |
0100 2105-8425015 17065.000 CY | 3.80000 64847.00 | 4.25000 72526.25| 3.80000 64847.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0110 2115-0100000 855.700 CY | 14.80000 12664.36| 26.25000 22462.13| 14.80000 12664.36
MODIFIED SUBBASE | | |
0120 2121-7425020 1605.400 TON | 16.00000 25686.40 | 17.00000 27291.80| 15.30000 24562.62
GRANULAR SHOULDERS, TYPE B | | |
0130 2122-5190009 39.500 SY | 150.00000 5925.00| 150.84000 5958.18]| 125.00000 4937.50
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | | |
0140 2122-5190501 38.500 SY \ 150.00000 5775.00| 150.84000 5807.34| 125.00000 4812.50
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0150 2122-5191005 20.000 sSY | 250.00000 5000.00| 251.40000 5028.00] 200.00000 4000.00
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0160 2122-5500060 442.000 sSY | 50.00000 22100.00| 36.65000 16199.30] 36.45000 16110.90
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
| | |

6 IN.
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IOWA BRIDGE & CULVERT, L.C. OLLAND, JB CONSTRUCTION, IN NITED CONTRACTORS INC. AND S

LINE NO / ITEM CODE / ALT

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

\ \ \
\ \ \
| | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2123-7450000 43.900 STA | 250.00000 10975.00] 196.37000 8620.64 | 250.00000 10975.00
SHOULDER CONSTRUCTION, EARTH | | |
0180 2213-7100400 1.000 EACH | 200.00000 200.00| 250.00000 250.00] 200.00000 200.00
RELOCATION OF MAIL BOXES | | |
0190 2301-0690203 455.400 SY | 190.00000 86526.00] 191.06000 87008.72| 200.00000 91080.00
BRIDGE APPROACH, BR-203 | | |
0200 2301-1033090 4039.800 SY | 59.00000 238348.20] 59.33000 239681.33] 59.00000 238348.20
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0210 2301-6911722 LUMP | 1500.00000 1500.00| 1508.38000 1508.38] 1500.00000 1500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0220 2304-0100000 3059.900 sY | 38.00000 116276.20| 71.34000 218293.27] 32.94000 100793.11
DETOUR PAVEMENT | | |
0230 2312-8260061 250.000 TON | 14.30000 3575.00] 20.00000 5000.00] 14.30000 3575.00
GRANULAR SURFACING ON ROAD, CLASS B | | |
CRUSHED STONE | | |
0240 2315-8275055 363.900 TON | 14.30000 5203.77] 20.00000 7278.00] 14.30000 5203.77
SURFACING, DRIVEWAY | | |
0250 2402-2720100 158.000 CY | 9.00000 1422 .00 6.00000 948.00| 9.00000 1422.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0260 2412-0000100 1580.000 SY | 2.64000 4171.20] 1.91000 3017.80] 3.50000 5530.00
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2416-0100018 3.000 EACH | 657.00000 1971.00] 575.00000 1725.00] 657.00000 1971.00
APRONS, CONCRETE, 18 IN. DIA. | | |
0280 2416-0100024 3.000 EACH | 1020.00000 3060.00] 1053.00000 3159.00] 1020.00000 3060.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100030 2.000 EACH | 916.80000 1833.60] 923.00000 1846.00] 916.80000 1833.60
APRONS, CONCRETE, 30 IN. DIA. | | |
0300 2416-1180018 60.000 LF | 48.00000 2880.00] 46.10000 2766.00] 48.00000 2880.00
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0310 2416-1180024 298.000 LF | 62.00000 18476.00| ©63.00000 18774.00] 62.00000 18476.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0320 2416-1180030 304.000 LF | 74.00000 22496.00] 81.25000 24700.00] 74.00000 22496.00
| | |
| | |
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IOWA BRIDGE & CULVERT, L.C. OLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S
|

LINE NO / ITEM CODE / ALT

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0330 2422-0360018 8.000 EACH | 207.00000 1656.00 | 175.00000 1400.00 | 207.00000 1656.00
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0340 2422-1722018 349.000 LF | 25.50000 8899.50 | 25.50000 8899.50 | 25.50000 8899.50
CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | | |
IN. DIA. | | \
0350 2435-0900000 1.000 EACH | 7897.32000 7897.32 | 20000.00000 20000.00| 9500.00000 9500.00
BRIDGE END DRAIN, SW-538 | | |
0360 2502-8212024 4047.000 LF | 15.33000 62040.51 | 15.42000 62404.74 | 15.33000 62040.51
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | |
IN. DIA. \ \ \
0370 2502-8212034 2238.000 LF | 6.33000 14166.54| 6.37000 14256.06| 6.33000 14166.54
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8221304 23.000 EACH | 225.00000 5175.00 | 226.26000 5203.98| 225.00000 5175.00
SUBDRAIN OUTLET, DR-304 | | |
0390 2505-4008300 125.000 LF | 18.00000 2250.00 | 25.14000 3142.50]| 18.00000 2250.00
STEEL BEAM GUARDRAIL | | |
0400 2505-4008400 4.000 EACH | 1700.00000 6800.00| 2312.85000 9251.40] 1700.00000 6800.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0410 2505-4021010 4.000 EACH | 200.00000 800.00| 351.96000 1407.84| 200.00000 800.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0420 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 2513.97000 10055.88]| 1900.00000 7600.00
STEEL BEAM GUARDRAIL END TERMINAL | | |
0430 2507-3250005 112.100 SY \ 3.00000 336.30] 2.25000 252.23| 3.00000 336.30
ENGINEERING FABRIC | | |
0440 2507-6800061 26.400 TON | 32.50000 858.00| 25.00000 660.00]| 32.50000 858.00
REVETMENT, CLASS E | | |
0450 2507-8029000 36.000 TON | 32.25000 1161.00| 25.00000 900.00] 32.25000 1161.00
EROSION STONE | |
0460 2510-6745850 4124.900 SY | 3.75000 15468.38] 3.81000 15715.87 | 5.70000 23511.93
REMOVAL OF PAVEMENT | | |
0470 2513-2350010 27.300 LF | 145.25000 3965.33] 146.06000 3987.44| 70.00000 1911.00
CONCRETE BARRIER (PEDESTRIAN/TRAFFIC) | | |
0480 2513-2350015 2.000 EACH | 903.65000 1807.30| 908.70000 1817.40| 1750.00000 3500.00
CONCRETE BARRIER END SECTION | | |
(PEDESTRIAN/TRAFFIC) | | |
0490 2518-6891820 1.000 EACH | 750.00000 750.00 | 754.19000 754.19| 750.00000 750.00
PERMANENT ROAD CLOSURE, URBAN, SI-182 | | |
0500 2518-6910000 9.000 EACH | 100.00000 900.00] 100.56000 905.04 | 100.00000 900.00
| | |

SAFETY CLOSURE
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0510 2519-1002048 28.000 LF \ 35.75000 1001.00]| 15.08000 422.24 | 35.75000 1001.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0520 2519-3280000 3975.800 LF | 2.60000 10337.08]| 4.02000 15982.72| 2.60000 10337.08
FENCE, FIELD | |
0530 2519-3300400 68.000 EACH | 130.00000 8840.00| 125.70000 8547.60| 130.00000 8840.00
FIELD FENCE BRACE PANELS | | |
0540 2520-3350010 1.000 EACH | 25000.00000 25000.00 | 5500.00000 5500.00] 20000.00000 20000.00
FIELD LABORATORY | | |
0550 2524-9275100 28.000 LF | 8.00000 224.00| 8.04000 225.12| 8.00000 224.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0560 2524-9325001 21.000 SF | 18.00000 378.00] 18.10000 380.10] 18.00000 378.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0570 2527-8400065 38.000 EACH | 16.00000 608.00| 16.09000 611.42] 16.00000 608.00
TEMPORARY DELINEATORS | | |
0580 2527-9263109 79.000 STA | 20.00000 1580.00| 20.11000 1588.69]| 20.00000 1580.00
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0590 2527-9263131 68.800 STA | 114.00000 7843.20] 114.64000 7887.23] 114.00000 7843.20
WET RETROREFLECTIVE REMOVABLE TAPE | |
MARKINGS | | |
0600 2528-8400048 864.000 LF | 12.50000 10800.00] 12.57000 10860.48| 12.50000 10800.00
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8400157 2.000 EACH | 2000.00000 4000.00| 2011.18000 4022.36| 2000.00000 4000.00
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0620 2528-8400256 5.000 EACH | 2000.00000 10000.00] 2011.18000 10055.90] 2000.00000 10000.00
TEMPORARY TRAFFIC SIGNALS | | |
0630 2528-8445110 LUMP | 15675.00000 15675.00] 15762.60000 15762.60| 48675.00000 48675.00
TRAFFIC CONTROL | | |
0640 2528-8445113 100.000 EACH | 435.00000 43500.00] 435.00000 43500.00] 435.00000 43500.00
FLAGGERS | | \
0650 2533-4980005 LUMP | 190000.00000 190000.00| 130000.00000 130000.00| 271500.00000 271500.00
MOBILIZATION | | \
0660 2551-0000110 4.000 EACH | 1200.00000 4800.00 | 1206.71000 4826.84 | 1200.00000 4800.00
TEMP CRASH CUSHION | | |
0670 2599-9999005 1.000 EACH | 7475.00000 7475.00 | 5026.91000 5026.91| 7475.00000 7475.00
('"EACH' ITEM) SPECIAL INTAKE | | |
0680 2601-2633100 33.600 ACRE | 40.00000 1344.00| 40.22000 1351.39] 40.00000 1344.00
MOWING | | |
0690 2601-2634100 33.600 ACRE | 700.00000 23520.00]| 700.00000 23520.00]| 700.00000 23520.00
| | |

MULCHING
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IOWA BRIDGE & CULVERT, L.C. OLLAND, JB CONSTRUCTION, IN |UNITED CONTRACTORS INC. AND S
\

LINE NO / ITEM CODE / ALT

\ |
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— R et e et ittt e e e
0700 2601-2634105 2.200 ACRE | 1900.00000 4180.00 | 1910.62000 4203.36| 1900.00000 4180.00
MULCHING, BONDED FIBER MATRIX | | |
0710 2601-2634450 2.200 ACRE | 500.00000 1100.00| 502.80000 1106.16]| 500.00000 1100.00
COMPOST | | |
0720 2601-2636015 15.500 ACRE | 950.00000 14725.00 | 955.31000 14807.31| 950.00000 14725.00
NATIVE GRASS SEEDING | | |
0730 2601-2636043 1.300 ACRE | 950.00000 1235.00| 955.31000 1241.90| 950.00000 1235.00
SEEDING AND FERTILIZING (RURAL) | | |
0740 2601-2642100 16.800 ACRE | 100.00000 1680.00 | 100.56000 1689.41| 100.00000 1680.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | \
0750 2601-2643412 281.700 SQ | 50.00000 14085.00| 50.28000 14163.88| 50.00000 14085.00
TURF REINFORCEMENT MAT, TYPE 2 | | \
0760 2601-2700010 224.000 SF | 15.00000 3360.00] 15.08000 3377.92| 15.00000 3360.00
OUTLET OR CHANNEL SCOUR PROTECTION | | |
0770 2602-0000020 4200.000 LF | 1.20000 5040.00]| 1.21000 5082.00]| 1.20000 5040.00
SILT FENCE | | |
0780 2602-0000030 120.000 LF | 5.00000 600.00| 5.03000 603.60| 5.00000 600.00
SILT FENCE FOR DITCH CHECKS | | |
0790 2602-0000071 4320.000 LF | 0.01000 43.20| 0.01000 43.20| 0.01000 43.20
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0800 2602-0000101 4320.000 LF | 1.00000 4320.00 | 0.50000 2160.00 | 1.20000 5184.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0810 2602-0000312 440.000 LF | 2.25000 990.00 | 2.26000 994.40 | 2.25000 990.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0820 2602-0000320 2190.000 LF | 3.96000 8672.40| 3.98000 8716.20| 3.96000 8672.40
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. \ \ \
0830 2602-0000350 2630.000 LF | 0.01000 26.30] 0.01000 26.30] 0.01000 26.30
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | \ |
CONTROL DEVICE | |
0840 2602-0010010 4.000 EACH | 500.00000 2000.00 | 500.00000 2000.00]| 500.00000 2000.00
MOBILIZATIONS, EROSION CONTROL | | |
0850 2602-0010020 8.000 EACH | 1000.00000 8000.00 | 1000.00000 8000.00 | 1000.00000 8000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | $ 1,885,820.36] $ 2,039,437.77| $ 1,982,775.79
—————————————————————————————————————————— i et R
SECTION 0002 ITEMS FOR A 282'-0 X 40'-0 WITH 14'-0 BIKEWAY PRETENSSIONED PRESTRESSED CONCRETE BRIDGE
\
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—————————————————————————————————————————— it sttt it
0860 2402-2720000 911.000 cCY | 35.00000 31885.00] 30.17000 27484.87| 125.00000 113875.00
EXCAVATION, CLASS 20 | | |
0870 2402-2722000 55.000 CY | 550.00000 30250.00] 150.84000 8296.20| 125.00000 6875.00
EXCAVATION, CLASS 22 | | |
0880 2403-0100010 1076.300 CY | 685.00000 737265.50] 653.63000 703501.97| 700.00000 753410.00
STRUCTURAL CONCRETE (BRIDGE) | | |
0890 2404-7775000 58623.000 LB | 1.10000 64485.30| 1.01000 59209.23| 1.15000 67416.45
REINFORCING STEEL | | |
0900 2404-7775005 158124.000 LB | 0.95000 150217.80]| 1.01000 159705.24 | 1.10000 173936.40
REINFORCING STEEL, EPOXY COATED | | |
0910 2407-0564335 7.000 EACH | 32000.00000 224000.00] 28156.48000 197095.36| 30000.00000 210000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE135 | | |
0920 2407-0564345 7.000 EACH | 35000.00000 245000.00| 29162.07000 204134.49] 30000.00000 210000.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, BTE145 | | |
0930 2408-7800000 16511.000 LB | 3.25000 53660.75]| 3.02000 49863.22| 3.00000 49533.00
STRUCTURAL STEEL | | |
0940 2414-6424119 313.000 LF \ 215.00000 67295.00| 180.55000 56512.15| 70.00000 21910.00
CONCRETE BARRIER RAILING, AESTHETIC | | |
0950 2414-6425410 285.100 LF | 55.00000 15680.50| 49.88000 14220.79| 70.00000 19957.00
CONCRETE BARRIER, REINFORCED, SEPARATIO | | |
0960 2414-6425420 313.000 LF | 185.00000 57905.00| 180.55000 56512.15| 70.00000 21910.00
CONCRETE BARRIER, PARAPET | | |
0970 2499-2300001 LUMP | 15000.00000 15000.00] 7541.91000 7541.91| 15000.00000 15000.00
DECK DRAINS | | |
0980 2501-0201057 2150.000 LF | 45.00000 96750.00 | 40.22000 86473.00| 45.00000 96750.00
PILES, STEEL, HP 10 X 57 | | |
0990 2501-6335010 545.000 LF | 45.00000 24525.00| 70.39000 38362.55] 50.00000 27250.00
PREBORED HOLES | |
1000 2507-2638610 1202.100 sSY | 90.00000 108189.00| 125.70000 151103.97| 125.00000 150262.50
CONCRETE SLOPE PROTECTION | | |
1010 2507-2638660 23.000 sSY | 60.00000 1380.00| 50.28000 1156.44| 140.00000 3220.00
BRIDGE WING ARMORING - MACADAM STONE | |
1020 2599-9999010 LUMP | 20000.00000 20000.00| 15083.83000 15083.83] 14000.00000 14000.00
('"LUMP SUM' ITEM) CAST STONE | | |
SECTION TOTALS | $ 1,943,488.85]| $ 1,836,257.37| $ 1,955,305.35
—————————————————————————————————————————— R e et et et
CONTRACT TOTALS | $ 3,829,309.21| $ 3,875,695.14| $ 3,938,081.14
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| ( 7 ) MO480 | ( 8 ) GO0020 | ( )
|[MOYNA, C.J. & SONS, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.500 ACRE | 6800.00000 3400.00] 10000.00000 5000.00]
CLEARING AND GRUBBING | | |
0020 2101-0850002 202.000 UNIT | 15.00000 3030.00] 6.00000 1212.00]|
CLEARING AND GRUBBING | | |
0030 2102-0425070 14209.900 TON | 13.80000 196096.62 | 12.20000 173360.78|
SPECIAL BACKFILL | | |
0040 2102-2710070 120615.000 CY | 5.00000 603075.00 | 2.79000 336515.85]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 276.000 CY | 18.00000 4968.00| 7.96000 2196.96|
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0060 2102-2712015 100.000 cCY | 50.00000 5000.00| 10.00000 1000.00|
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0070 2102-2712070 20353.000 CY | 5.00000 101765.00| 4.56000 92809.68|
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0080 2102-3240000 300.000 MGAL | 15.00000 4500.00| 60.00000 18000.00]
WATER FOR EMBANKMENT CONSTRUCTION | |
0090 2102-4560000 61.200 sSTA | 80.00000 4896.00| 90.00000 5508.00|
LOCATING TILE LINES | | |
0100 2105-8425015 17065.000 CY | 5.20000 88738.00| 3.80000 64847.00|
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0110 2115-0100000 855.700 CY | 29.40000 25157.58]| 14.80000 12664.36|
MODIFIED SUBBASE | | |
0120 2121-7425020 1605.400 TON | 18.30000 29378.82| 15.30000 24562.62 |
GRANULAR SHOULDERS, TYPE B | | |
0130 2122-5190009 39.500 SY | 235.00000 9282.50| 150.00000 5925.00|
PAVED SHOULDER, P.C. CONCRETE, 9 IN. | |
0140 2122-5190501 38.500 SY | 235.00000 9047.50| 150.00000 5775.00|
PAVED SHOULDER, PORTLAND CEMENT | | |
CONCRETE (PAVED SHOULDER PANEL FOR | | |
BRIDGE END DRAIN) | | |
0150 2122-5191005 20.000 sSY | 250.00000 5000.00| 250.00000 5000.00|
REINFORCED PAVED SHOULDER FOR CONCRETE | | |
BARRIER | | |
0160 2122-5500060 442.000 sSY | 38.30000 16928.60| 36.45000 16110.90]
PAVED SHOULDER, HOT MIX ASPHALT MIXTURE | | |
\ \ \

6 IN.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 15

Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.

) MO480

( 7 8 ) GO020
MOYNA, C.J. & SONS, INC.

\
ODBERSEN-SMITH CONSTRUCTION |
\

@~

LINE NO / ITEM CODE / ALT

CULVERT, CONCRETE ROADWAY PIPE, 30 IN.
DIA.

\ \
\ \
| \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2123-7450000 43.900 STA | 250.00000 10975.00] 250.00000 10975.00|
SHOULDER CONSTRUCTION, EARTH | | \
0180 2213-7100400 1.000 EACH | 250.00000 250.00| 200.00000 200.00]
RELOCATION OF MAIL BOXES | | |
0190 2301-0690203 455.400 SY | 194.10000 88393.14| 190.00000 86526.00|
BRIDGE APPROACH, BR-203 | | |
0200 2301-1033090 4039.800 SY | 39.65000 160178.07| 59.00000 238348.20]
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | I
DURABILITY, 9 IN. | | |
0210 2301-6911722 LUMP | 278.70000 278.70| 1500.00000 1500.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0220 2304-0100000 3059.900 sY | 30.60000 93632.94 32.94000 100793.11|
DETOUR PAVEMENT | | |
0230 2312-8260061 250.000 TON | 16.30000 4075.00] 14.30000 3575.00]
GRANULAR SURFACING ON ROAD, CLASS B | |
CRUSHED STONE | | |
0240 2315-8275055 363.900 TON | 16.30000 5931.57] 14.30000 5203.77]
SURFACING, DRIVEWAY | | |
0250 2402-2720100 158.000 CY | 4.85000 766.30] 9.00000 1422 .00|
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0260 2412-0000100 1580.000 SY | 2.80000 4424 .00 2.75000 4345.00]
LONGITUDINAL GROOVING IN CONCRETE | | |
0270 2416-0100018 3.000 EACH | 1172.00000 3516.00] 657.00000 1971.00]
APRONS, CONCRETE, 18 IN. DIA. | | |
0280 2416-0100024 3.000 EACH | 1839.25000 5517.75] 1020.00000 3060.00]
APRONS, CONCRETE, 24 IN. DIA. | | |
0290 2416-0100030 2.000 EACH | 1026.00000 2052.00] 916.80000 1833.60]
APRONS, CONCRETE, 30 IN. DIA. | | |
0300 2416-1180018 60.000 LF | 53.00000 3180.00] 48.00000 2880.00]
CULVERT, CONCRETE ROADWAY PIPE, 18 IN. | | |
DIA. | | |
0310 2416-1180024 298.000 LF | 73.60000 21932.80| 62.00000 18476.00|
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | |
DIA. | | |
0320 2416-1180030 304.000 LF | 86.50000 26296.00] 74.00000 22496.00]
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 16

Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.

) MO480

( 7 8 ) GO020
MOYNA, C.J. & SONS, INC.

\
ODBERSEN-SMITH CONSTRUCTION |
|

Q —~

LINE NO / ITEM CODE / ALT

\ \

\ \

| |

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

0330 2422-0360018 8.000 EACH | 232.00000 1856.00 | 207.00000 1656.00 |
APRONS, UNCLASSIFIED, 18 IN. DIA. | | |
0340 2422-1722018 349.000 LF | 27.90000 9737.10] 25.50000 8899.50|

CULVERT, UNCLASSIFIED ENTRANCE PIPE, 18 | \
IN. DIA. | | |
0350 2435-0900000 1.000 EACH | 3500.00000 3500.00 | 11832.00000 11832.00|
BRIDGE END DRAIN, SW-538 | | |
0360 2502-8212024 4047.000 LF | 8.20000 33185.40| 25.00000 101175.00]

SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 \ \
IN. DIA. | | |
0370 2502-8212034 2238.000 LF | 6.50000 14547.00]| 7.50000 16785.00 |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0380 2502-8221304 23.000 EACH | 330.00000 7590.00 | 250.00000 5750.00 |
SUBDRAIN OUTLET, DR-304 | | |
0390 2505-4008300 125.000 LF | 18.00000 2250.00 | 18.00000 2250.00 |
STEEL BEAM GUARDRAIL | | |
0400 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0410 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00]
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0420 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 |
STEEL BEAM GUARDRAIL END TERMINAL | | |
0430 2507-3250005 112.100 SY | 5.00000 560.50| 3.00000 336.30]
ENGINEERING FABRIC | \ \
0440 2507-6800061 26.400 TON | 42.00000 1108.80| 32.50000 858.00|
REVETMENT, CLASS E | | |
0450 2507-8029000 36.000 TON | 42.00000 1512.00| 32.25000 1161.00|

EROSION STONE | |
0460 2510-6745850 4124.900 SY | 7.40000 30524.26]| 3.75000 15468.38]
REMOVAL OF PAVEMENT | | |
0470 2513-2350010 27.300 LF | 145.25000 3965.33] 145.25000 3965.33]
CONCRETE BARRIER (PEDESTRIAN/TRAFFIC) | | |
0480 2513-2350015 2.000 EACH | 903.65000 1807.30| 903.65000 1807.30|
CONCRETE BARRIER END SECTION | | |
(PEDESTRIAN/TRAFFIC) | | |
0490 2518-6891820 1.000 EACH | 750.00000 750.00 | 750.00000 750.00 |
PERMANENT ROAD CLOSURE, URBAN, SI-182 | | |
0500 2518-6910000 9.000 EACH | 100.00000 900.00] 100.00000 900.00]
| | |

SAFETY CLOSURE



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 17

Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.

) MO480

( 7 8 ) GO020
MOYNA, C.J. & SONS, INC.

\
ODBERSEN-SMITH CONSTRUCTION |
\

Q —~

LINE NO / ITEM CODE / ALT

\ \

\ \

| \

ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———

0510 2519-1002048 28.000 LF | 35.75000 1001.00| 35.75000 1001.00|
FENCE, CHAIN LINK, 48 IN. HEIGHT | | \
0520 2519-3280000 3975.800 LF | 2.60000 10337.08] 2.60000 10337.08]
FENCE, FIELD | | |
0530 2519-3300400 68.000 EACH | 130.00000 8840.00 | 130.00000 8840.00 |
FIELD FENCE BRACE PANELS | | |
0540 2520-3350010 1.000 EACH | 15000.00000 15000.00 | 5000.00000 5000.00 |
FIELD LABORATORY | | |
0550 2524-9275100 28.000 LF | 8.00000 224.00 | 8.00000 224.00 |
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0560 2524-9325001 21.000 SF \ 18.00000 378.00] 18.00000 378.00]
TYPE A SIGNS, SHEET ALUMINUM | | I
0570 2527-8400065 38.000 EACH | 16.00000 608.00| 16.00000 608.00|
TEMPORARY DELINEATORS | | |
0580 2527-9263109 79.000 STA | 20.00000 1580.00 | 20.00000 1580.00 |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |

SOLVENT-BASED | |
0590 2527-9263131 68.800 STA | 114.00000 7843.20]| 114.00000 7843.20 |
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0600 2528-8400048 864.000 LF | 12.50000 10800.00 | 12.50000 10800.00 |
TEMPORARY BARRIER RAIL, CONCRETE | | |
0610 2528-8400157 2.000 EACH | 2000.00000 4000.00 | 2000.00000 4000.00 |
TEMPORARY FLOODLIGHTING LUMINAIRE | | |
0620 2528-8400256 5.000 EACH | 2000.00000 10000.00| 2000.00000 10000.00 |
TEMPORARY TRAFFIC SIGNALS | | |
0630 2528-8445110 LUMP | 22700.00000 22700.00| 25000.00000 25000.00|

TRAFFIC CONTROL | \
0640 2528-8445113 100.000 EACH | 435.00000 43500.00 | 435.00000 43500.00 |
FLAGGERS | | |
0650 2533-4980005 LUMP | 240000.00000 240000.00| 450000.00000 450000.00|

MOBILIZATION | |
0660 2551-0000110 4.000 EACH | 1200.00000 4800.00| 1200.00000 4800.00|
TEMP CRASH CUSHION | | |
0670 2599-9999005 1.000 EACH | 5679.50000 5679.50] 7475.00000 7475.00 |
("EACH' ITEM) SPECIAL INTAKE | | |
0680 2601-2633100 33.600 ACRE | 40.00000 1344.00| 40.00000 1344.00|
MOWING | | |
0690 2601-2634100 33.600 ACRE | 700.00000 23520.00]| 700.00000 23520.00|
\ \ \

MULCHING



IOWA DEPARTMENT OF TRANSPORTATION

SECTION 0002 ITEMS FOR A 282'-0 X 40'-0

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 003 18
Bid Order: 003 Contract ID: 31-2100-657 Primary County: DUBUQUE
Letting Date: 07/21/15 10:00 A.M.
| ( 7 ) MO480 | ( 8 ) GO0020 | ( )
|[MOYNA, C.J. & SONS, INC. | GODBERSEN-SMITH CONSTRUCTION |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0700 2601-2634105 2.200 ACRE | 1900.00000 4180.00] 1900.00000 4180.00]
MULCHING, BONDED FIBER MATRIX | | |
0710 2601-2634450 2.200 ACRE | 500.00000 1100.00]| 500.00000 1100.00]|
COMPOST | | |
0720 2601-2636015 15.500 ACRE | 950.00000 14725.00 | 950.00000 14725.00|
NATIVE GRASS SEEDING | | |
0730 2601-2636043 1.300 ACRE | 950.00000 1235.00]| 950.00000 1235.00]|
SEEDING AND FERTILIZING (RURAL) | | |
0740 2601-2642100 16.800 ACRE | 100.00000 1680.00| 100.00000 1680.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0750 2601-2643412 281.700 sSQ | 50.00000 14085.00] 50.00000 14085.00|
TURF REINFORCEMENT MAT, TYPE 2 | | |
0760 2601-2700010 224.000 SF | 15.00000 3360.00] 15.00000 3360.00]
OUTLET OR CHANNEL SCOUR PROTECTION | |
0770 2602-0000020 4200.000 LF | 1.20000 5040.00| 1.20000 5040.00|
SILT FENCE | | |
0780 2602-0000030 120.000 LF | 5.00000 600.00| 5.00000 600.00|
SILT FENCE FOR DITCH CHECKS | | |
0790 2602-0000071 4320.000 LF | 0.01000 43.20| 0.01000 43.20|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0800 2602-0000101 4320.000 LF | 0.01000 43.20| 1.00000 4320.00]
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | \ \
0810 2602-0000312 440.000 LF | 2.25000 990.00| 2.25000 990.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 12 IN. DIA. | | |
0820 2602-0000320 2190.000 LF | 3.96000 8672.40| 3.96000 8672.40|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0830 2602-0000350 2630.000 LF | 0.01000 26.30]| 0.01000 26.30]|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0840 2602-0010010 4.000 EACH | 500.00000 2000.00| 500.00000 2000.00|
MOBILIZATIONS, EROSION CONTROL | | |
0850 2602-0010020 8.000 EACH | 1000.00000 8000.00| 1000.00000 8000.00 |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 2,148,591.46]| S 2,149,193.82| S
—————————————————————————————————————————— e
W
\



Bid Order: 003
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

31-2100-657

Run Date: 08/21/15
Page: 003 19

Primary County: DUBUQUE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0860 2402-2720000 911.000 cCy
EXCAVATION, CLASS 20

0870 2402-2722000 55.000 CY
EXCAVATION, CLASS 22

0880 2403-0100010 1076.300 cCY
STRUCTURAL CONCRETE (BRIDGE)

0890 2404-7775000 58623.000 LB
REINFORCING STEEL

0900 2404-7775005 158124.000 LB
REINFORCING STEEL, EPOXY COATED

0910 2407-0564335 7.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE135

0920 2407-0564345 7.000 EACH
BEAMS, PRETENSIONED PRESTRESSED
CONCRETE, BTE145

0930 2408-7800000 16511.000 LB
STRUCTURAL STEEL

0940 2414-6424119 313.000 LF
CONCRETE BARRIER RAILING, AESTHETIC

0950 2414-6425410 285.100 LF
CONCRETE BARRIER, REINFORCED, SEPARATIO

0960 2414-6425420 313.000 LF
CONCRETE BARRIER, PARAPET

0970 2499-2300001 LUMP
DECK DRAINS

0980 2501-0201057 2150.000 LF
PILES, STEEL, HP 10 X 57

0990 2501-6335010 545.000 LF
PREBORED HOLES

1000 2507-2638610 1202.100 sY
CONCRETE SLOPE PROTECTION

1010 2507-2638660 23.000 sY
BRIDGE WING ARMORING - MACADAM STONE

1020 2599-9999010 LUMP

('LUMP SUM' ITEM) CAST STONE
SECTION TOTALS

CONTRACT TOTALS

)

( 7
MOYNA, C.

150.

650.

28000.

29000.

179.
49.
179.
7500.
40.
70.
125.
50.

15000.

MO480

J. & SONS, INC.

.00000

.00000

00000

00000

.00000

55000

60000

55000

00000

00000

00000

00000

00000

00000

699595.
58623.
158124.

196000.

203000.

49533.
56199.
14140.
56199.
7500.
86000.
38150.
150262.
1150.
15000.
1,825,056.

3,973,648.

8 )

Q —~

1750.

775.

35000.

37000.

215.

55.

185.

30000.

55.

40.

85.

60.

35000.

GO020 \
ODBERSEN-SMITH CONSTRUCTION |
|

00000

00000

.94000

.10000

00000

00000

.50000

00000

00000

00000

00000

00000

00000

00000

00000

00000

AMOUNT |

27330.

96250

834132.
55105.
173936.

245000.

259000.

57788.
67295.
15680.
57905.
30000.
118250.
21800.
102178.
1380.
35000.

2,198,032.

00|

\
.00

4,347,225.

UNIT PRICE AMOUNT




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 005 1
Bid Order: 005 Contract ID: 62-C062-089 Primary County: MAHASKA
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by IOWA BRIDGE & CULVERT, L.C.
Contract Period: 30 WORK DAYS Late Start Date: 09/14/15

Project: BROS-C062(89)--5F-62
Work Type: RCB CULVERT NEW - SINGLE BOX
County: MAHASKA Prj Awd Amt: $139,153.53
Route: CORDOVA AVE
Location: ON CORDOVA AVE., OVER UNAMED DRAINAGE, FROM
170'"TH STR. & CO RDOVA AVE. NORTH 1.0 MILES
TO FHWA 237570

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 139,153.53 100.00 %
2 MC201 MCCULLEY CULVERT, INC. $ 149,845.35 107.68 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 005 2
Bid Order: 005 Contract ID: 62-C062-089 Primary County: MAHASKA
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) MCc201 | ( )
| IOWA BRIDGE & CULVERT, L.C. |MCCULLEY CULVERT, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ITEMS FOR A 10' X 10' X 60' REINFORCED CONCRETE BOX
\ \ \
0010 2101-0850001 0.400 ACRE | 5000.00000 2000.00 | 4500.00000 1800.00 |
CLEARING AND GRUBBING | | |
0020 2104-2710020 25.000 CY | 12.00000 300.00| 6.00000 150.00]
EXCAVATION, CLASS 10, CHANNEL | | |
0030 2401-6745625 LUMP | 7000.00000 7000.00 | 13500.00000 13500.00 |
REMOVAL OF EXISTING BRIDGE | | |
0040 2402-2720000 855.000 CY | 12.00000 10260.00 | 12.25000 10473.75|
EXCAVATION, CLASS 20 | | |
0050 2402-2725005 140.000 TON | 30.00000 4200.00 | 27.00000 3780.00 |
FOUNDATION TREATMENT MATERIAL | | |
0060 2403-0100020 158.400 CY | 365.00000 57816.00 | 442.00000 70012.80|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0070 2404-7775000 28405.000 LB | 1.20000 34086.00 | 0.96000 27268.80]|
REINFORCING STEEL | | |
0080 2418-0000010 1.000 EACH | 4000.00000 4000.00 | 3500.00000 3500.00|
TEMPORARY STREAM DIVERSION | | |
0090 2507-3250005 215.000 SY | 3.00000 645.00| 4.00000 860.00 |
ENGINEERING FABRIC | | |
0100 2518-6910000 2.000 EACH | 110.00000 220.00| 250.00000 500.00 |
SAFETY CLOSURE | |
0110 2528-8445110 LUMP | 1641.53000 1641.53]| 2000.00000 2000.00 |
TRAFFIC CONTROL | |
0120 2533-4980005 LUMP | 15000.00000 15000.00 | 12500.00000 12500.00 |
MOBILIZATION | |
0130 2602-0000020 100.000 LF | 5.50000 550.00 | 6.00000 600.00|
SILT FENCE | | |
0140 2602-0000101 100.000 LF | 1.10000 110.00]| 1.50000 150.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0150 2602-0000309 300.000 LF | 2.75000 825.00] 7.50000 2250.00 |
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. \ \ \
0160 2602-0010010 1.000 EACH | 500.00000 500.00 | 500.00000 500.00|
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | $ 139,153.53] $ 149,845.35| $
—————————————————————————————————————————— e
CONTRACT TOTALS [ $ 139,153.53] $ 149,845.35] $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 006 1
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 150721 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to IOWA BRIDGE & CULVERT, L.C.
Contract Period: 90 WORK DAYS Late Start Date: 06/20/16

Project: BROS-0587(635)--8J-82
Work Type: BRIDGE REPLACEMENT - PPCB
County: SCOTT Prj Awd Amt: $798,124.64
Route: DEVILS GLEN ROAD
Location: IN THE CITY OF BETTENDORF, DEVIL'S GLEN RD:
SPENCER CREEK

IOWA BRIDGE & CULVERT, L.C.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 I0081 IOWA BRIDGE & CULVERT, L.C. $ 798,124.64 100.00 %
2 SC320 JIM SCHROEDER CONSTRUCTION, INC. $ 811,547.14 101.68 %
3 BR101 BRANDT CONSTRUCTION CO. & SUBSIDIARY $ 852,805.15 106.85 %
4 GE1l1l6 GENERAL CONSTRUCTORS INC. OF THE QUAD CITIES $ 911,932.13 114.25 %
5 CI101 HELM GROUP INC., D/B/A CIVIL CONSTRUCTORS, INC. $ 939,732.45 117.74 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 2
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) SC320 | ( 3 ) BR101
| IOWA BRIDGE & CULVERT, L.C. | SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— et sttt it
SECTION 0001 ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2101-0850001 5.900 ACRE | 600.00000 3540.00] 600.00000 3540.00] 1185.00000 6991.50
CLEARING AND GRUBBING | | |
0020 2102-0425046 324.000 CY | 48.70000 15778.80| 48.70000 15778.80| 5.00000 1620.00
SELECTED BACKFILL | | |
0030 2102-2625000 6289.000 CY | 14.00000 88046.00| 14.00000 88046.00 | 13.50000 84901.50
EMBANKMENT-IN-PLACE | | |
0040 2102-2710070 7799.000 CY | 2.75000 21447.25| 2.75000 21447.25| 4.25000 33145.75
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2710080 324.000 CY | 8.00000 2592.00] 8.00000 2592.00] 10.75000 3483.00
EXCAVATION, CLASS 10, UNSUITABLE OR | | |
UNSTABLE MATERIAL | | |
0060 2102-5020010 14.800 sSTA | 400.00000 5920.00| 400.00000 5920.00| 50.00000 740.00
OBLITERATE OLD ROADBED | | |
0070 2104-2710020 70.000 cCY | 4.00000 280.00| 4.00000 280.00| 31.00000 2170.00
EXCAVATION, CLASS 10, CHANNEL | | |
0080 2105-8425011 5925.000 CY | 2.50000 14812.50| 2.50000 14812.50| 3.50000 20737.50
TOPSOIL, SPREAD | | I
0090 2105-8425020 7241.000 CY | 2.50000 18102.50] 2.50000 18102.50] 3.50000 25343.50
TOPSOIL, STRIP AND STOCKPILE | | |
0100 2111-8174100 3993.300 SY | 15.00000 59899.50| 15.00000 59899.50| 19.50000 77869.35
GRANULAR SUBBASE | | |
0110 2113-0001100 4392.700 SY | 4.00000 17570.80| 4.00000 17570.80| 1.50000 6589.05
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0120 2121-7425020 377.400 TON | 24.00000 9057.60| 24.00000 9057.60| 29.50000 11133.30
GRANULAR SHOULDERS, TYPE B | | |
0130 2123-7450020 35.940 STA | 165.00000 5930.10] 165.00000 5930.10] 40.00000 1437.60
SHOULDER FINISHING, EARTH | | |
0140 2307-0025003 109.500 TON | 59.00000 6460.50| 60.00000 6570.00| 102.50000 11223.75
AGGREGATE, ROADWAY COVER, 3/8 IN. | | |
0150 2307-0600000 2589.000 GAL | 5.50000 14239.50] 5.50000 14239.50| 4.00000 10356.00
BINDER BITUMEN | | |
0160 2315-8275025 164.100 TON | 21.35000 3503.54 | 21.35000 3503.54 | 31.00000 5087.10
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0170 2401-6745625 LUMP | 25000.00000 25000.00| 20000.00000 20000.00| 16500.00000 16500.00
REMOVAL OF EXISTING BRIDGE | | |
0180 2402-2720000 86.000 CY | 35.00000 3010.00] 40.00000 3440.00] 12.75000 1096.50
| | \

EXCAVATION, CLASS 20



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 3
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) SC320 | ( 3 ) BR101
| IOWA BRIDGE & CULVERT, L.C. | SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0190 2403-0100010 181.200 CY | 595.00000 107814.00| 600.00000 108720.00| 749.00000 135718.80
STRUCTURAL CONCRETE (BRIDGE) | | |
0200 2404-7775005 43673.000 LB | 1.00000 43673.00] 1.00000 43673.00] 1.05000 45856.65
REINFORCING STEEL, EPOXY COATED | | |
0210 2407-0551500 5.000 EACH | 20000.00000 100000.00| 18500.00000 92500.00| 21050.00000 105250.00
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D100 | | |
0220 2408-7800000 1642.000 LB | 3.00000 4926.00| 4.00000 6568.00| 3.25000 5336.50
STRUCTURAL STEEL | | |
0230 2414-6424110 254.000 LF | 65.00000 16510.00] 66.00000 16764.00| 61.50000 15621.00
CONCRETE BARRIER RAILING | | |
0240 2417-0225018 4.000 EACH | 125.00000 500.00] 125.00000 500.00] 250.00000 1000.00
APRONS, METAL, 18 IN. DIA. | | |
0250 2417-0225024 4.000 EACH | 180.00000 720.00] 20.25000 81.00] 275.00000 1100.00
APRONS, METAL, 24 IN. DIA. | | |
0260 2417-1040018 70.000 LF | 16.00000 1120.00| 16.00000 1120.00| 30.25000 2117.50
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0270 2417-1040024 105.000 LF | 20.25000 2126.25] 20.25000 2126.25] 36.25000 3806.25
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0280 2501-0201057 990.000 LF | 45.00000 44550.00| 42.00000 41580.00| 41.75000 41332.50
PILES, STEEL, HP 10 X 57 | | |
0290 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00| 1900.00000 7600.00
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 200.00000 800.00] 200.00000 800.00| 225.00000 900.00
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 | 2125.00000 8500.00
STEEL BEAM GUARDRATL END TERMINAL | |
0320 2507-2638650 22.800 SY | 200.00000 4560.00| 100.00000 2280.00| 105.00000 2394.00
BRIDGE WING ARMORING - EROSION STONE | |
0330 2507-3250005 1115.000 sSY | 3.00000 3345.00] 3.00000 3345.00] 2.00000 2230.00
ENGINEERING FABRIC | | |
0340 2507-6800061 1205.000 TON | 30.00000 36150.00] 30.00000 36150.00] 38.75000 46693.75
REVETMENT, CLASS E | | |
0350 2518-6910000 4.000 EACH | 120.00000 480.00] 100.00000 400.00] 135.00000 540.00
SAFETY CLOSURE | | |
0360 2519-3280000 1108.000 LF | 8.00000 8864.00 | 8.00000 8864.00 | 9.00000 9972.00
| | |

FENCE, FIELD



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 4
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) 10081 | ( 2 ) SC320 | ( 3 ) BR101
| WA BRIDGE & CULVERT, L.C. | SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0370 2519-3300400 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00| 335.00000 1340.00
FIELD FENCE BRACE PANELS | | |
0380 2524-6765010 2.000 EACH | 200.00000 400.00] 200.00000 400.00] 225.00000 450.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0390 2524-6765110 4.000 EACH | 25.00000 100.00] 100.00000 400.00] 30.00000 120.00
REMOVAL OF TYPE A SIGN | | |
0400 2528-8445110 LUMP | 1500.00000 1500.00]| 2750.00000 2750.00] 1675.00000 1675.00
TRAFFIC CONTROL | | |
0410 2533-4980005 LUMP | 45000.00000 45000.00| 72000.00000 72000.00| 50000.00000 50000.00
MOBILIZATION | | |
0420 2601-2634100 4.000 ACRE | 700.00000 2800.00| 700.00000 2800.00] 700.00000 2800.00
MULCHING | | |
0430 2601-2636015 4.000 ACRE | 2000.00000 8000.00| 2000.00000 8000.00| 1900.00000 7600.00
NATIVE GRASS SEEDING | | |
0440 2601-2640350 127.000 SQ | 11.00000 1397.00| 11.00000 1397.00| 16.75000 2127.25
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0450 2601-2642100 4.600 ACRE | 300.00000 1380.00| 300.00000 1380.00| 225.00000 1035.00
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0460 2601-2643110 39.000 MGAL | 60.00000 2340.00] 60.00000 2340.00] 60.00000 2340.00
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0470 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00| 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0480 2601-2643412 134.000 sQ | 80.00000 10720.00] 80.00000 10720.00] 73.75000 9882.50
TURF REINFORCEMENT MAT, TYPE 2 | | |
0490 2602-0000020 2969.000 LF | 1.50000 4453.50] 1.50000 4453.50] 2.00000 5938.00
SILT FENCE | | |
0500 2602-0000071 2375.000 LF | 0.10000 237.50] 0.10000 237.50] 0.10000 237.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0510 2602-0000101 238.000 LF | 1.00000 238.00| 1.00000 238.00| 0.10000 23.80
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0520 2602-0000312 1113.000 LF | 3.35000 3728.55] 3.35000 3728.55] 2.25000 2504.25
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0530 2602-0000320 1075.000 LF | 4.35000 4676.25] 4.35000 4676.25] 3.50000 3762.50
\ \ \
| | |

DEVICE, 20 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 5
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) 10081 | ( 2 ) SC320 | ( 3 ) BR101
| IOWA BRIDGE & CULVERT, L.C. | SCHROEDER, JIM CONSTRUCTION, |BRANDT CONST. CO. & SUBSID
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0540 2602-0000350 1750.000 LF | 0.10000 175.00] 0.10000 175.00] 0.30000 525.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0550 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | |
0560 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 798,124.64 | S 811,547.14| S 852,805.15
—————————————————————————————————————————— e
CONTRACT TOTALS | S 798,124.64 | S 811,547.14| S 852,805.15




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 6
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) GElle | ( 5 ) CIriol | ( )
| GENERAL CONSTRUCTORS OF THE |CIVIL CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it it Tttt

SECTION 0001

0010 2101-0850001 5.900
CLEARING AND GRUBBING

0020 2102-0425046 324.000
SELECTED BACKFILL

0030 2102-2625000 6289.000
EMBANKMENT-IN-PLACE

0040 2102-2710070 7799.000
EXCAVATION, CLASS 10, ROADWAY AND

0050 2102-2710080 324.000

EXCAVATION, CLASS 10,
UNSTABLE MATERIAL

0060 2102-5020010
OBLITERATE OLD ROADBED

14.800

0070 2104-2710020 70.000
EXCAVATION, CLASS 10, CHANNEL

0080 2105-8425011 5925.000
TOPSOIL, SPREAD

0090 2105-8425020 7241.000
TOPSOIL, STRIP AND STOCKPILE

0100 2111-8174100 3993.300
GRANULAR SUBBASE

0110 2113-0001100 4392.700

SUBGRADE STABILIZATION MATERIAL,
POLYMER GRID

0120 2121-7425020
GRANULAR SHOULDERS,

377.400
TYPE B

0130 2123-7450020 35.940
SHOULDER FINISHING, EARTH

0140 2307-0025003 109.500
AGGREGATE, ROADWAY COVER, 3/8 IN.

0150 2307-0600000 2589.000
BINDER BITUMEN

0160 2315-8275025 164.100

SURFACING,
STONE
0170 2401-6745625
REMOVAL OF EXISTING BRIDGE
0180 2402-2720000
EXCAVATION, CLASS 20

86.000

CY
BORRO
CY

UNSUITABLE OR

CY

CY

CY

SY

SY

TON

STA

TON

GAL

TON

DRIVEWAY, CLASS A CRUSHED

Cy

\
14750.00|

2500.00000 4000.
45.00000 14580.00: 45.
11.00000 69179.00: 11.

5.00000 38995.001 5.
7.00000 2268.00: 7

|
250.00000 3700.00| 250.
12.50000 875.00: 30.
3.75000 22218.75: 3
3.00000 21723.00: 3
16.00000 63892.80: l6.
2.00000 8785.40: 2

|
31.00000 11699.40; 31.
300.00000 10782.00: 300.
59.00000 6460.501 59.
5.50000 14239.50: 5
39.00000 6399.90: 39.

\
23000.00000 23000.00: 22500.
50.00000 4300.00: 55.

ITEMS FOR A 100'-0 X 30'-0 PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE

00000

00000

00000

00000

.00000

00000

00000

.75000

.00000

00000

.00000

00000

00000

00000

.50000

00000

00000
00000

23600.
14580.
69179.
38995.

2268.

3700.
2100.
22218.
21723.
63892.

8785.

11699.
10782.

6460.
14239.

6399.

22500.

4730.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 7
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) GElle | ( 5 ) CIiol | )
| GENERAL CONSTRUCTORS OF THE |CIVIL CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0190 2403-0100010 181.200 cCY | 850.00000 154020.00] 790.00000 143148.00|
STRUCTURAL CONCRETE (BRIDGE) | | |
0200 2404-7775005 43673.000 LB | 1.25000 54591.25| 1.20000 52407.60 |
REINFORCING STEEL, EPOXY COATED | | |
0210 2407-0551500 5.000 EACH | 20000.00000 100000.00| 18500.00000 92500.00|
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, D100 | | |
0220 2408-7800000 1642.000 LB | 6.00000 9852.00| 4.50000 7389.00|
STRUCTURAL STEEL | | |
0230 2414-6424110 254.000 LF | 75.00000 19050.00] 75.00000 19050.00]
CONCRETE BARRIER RAILING | | |
0240 2417-0225018 4.000 EACH | 225.00000 900.00| 225.00000 900.00|
APRONS, METAL, 18 IN. DIA. | | |
0250 2417-0225024 4.000 EACH | 450.00000 1800.00| 450.00000 1800.00|
APRONS, METAL, 24 IN. DIA. | | |
0260 2417-1040018 70.000 LF | 31.00000 2170.00| 31.00000 2170.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
18 IN. DIA. | | |
0270 2417-1040024 105.000 LF | 40.00000 4200.00| 40.00000 4200.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | | |
24 IN. DIA. | | |
0280 2501-0201057 990.000 LF | 45.00000 44550.00| 45.00000 44550.00 |
PILES, STEEL, HP 10 X 57 | | |
0290 2505-4008400 4.000 EACH | 1700.00000 6800.00| 1700.00000 6800.00|
STEEL BEAM GUARDRAIL BARRIER TRANSITION | | |
SECTION | | |
0300 2505-4021010 4.000 EACH | 200.00000 800.00| 200.00000 800.00|
STEEL BEAM GUARDRAIL END ANCHOR, BOLTED | | |
0310 2505-4021700 4.000 EACH | 1900.00000 7600.00 | 1900.00000 7600.00 |
STEEL BEAM GUARDRATL END TERMINAL | | |
0320 2507-2638650 22.800 SY | 120.00000 2736.00| 91.00000 2074.80|
BRIDGE WING ARMORING - EROSION STONE | |
0330 2507-3250005 1115.000 sSY | 1.00000 1115.00] 1.00000 1115.00]
ENGINEERING FABRIC | | |
0340 2507-6800061 1205.000 TON | 47.00000 56635.00| 47.00000 56635.00|
REVETMENT, CLASS E | | |
0350 2518-6910000 4.000 EACH | 120.00000 480.00] 120.00000 480.00]
SAFETY CLOSURE | |
0360 2519-3280000 1108.000 LF | 8.00000 8864 .00 | 8.00000 8864.00 |
| | |

FENCE, FIELD



IOWA DEPARTMENT OF TRANSPORTATION

PERIMETER AND SLOPE SEDIMENT CONTROL

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 8
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) GElle | ( 5 ) CIriol | )
| GENERAL CONSTRUCTORS OF THE |CIVIL CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0370 2519-3300400 4.000 EACH | 300.00000 1200.00| 300.00000 1200.00|
FIELD FENCE BRACE PANELS | | |
0380 2524-6765010 2.000 EACH | 200.00000 400.00] 200.00000 400.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | |
0390 2524-6765110 4.000 EACH | 25.00000 100.00] 25.00000 100.00]
REMOVAL OF TYPE A SIGN | | |
0400 2528-8445110 LUMP | 1500.00000 1500.00]| 1500.00000 1500.00]|
TRAFFIC CONTROL | | |
0410 2533-4980005 LUMP | 56000.00000 56000.00| 92000.00000 92000.00|
MOBILIZATION | | |
0420 2601-2634100 4.000 ACRE | 700.00000 2800.00| 700.00000 2800.00|
MULCHING | | |
0430 2601-2636015 4.000 ACRE | 1700.00000 6800.00| 2000.00000 8000.00|
NATIVE GRASS SEEDING | | |
0440 2601-2640350 127.000 SQ | 15.00000 1905.00| 11.00000 1397.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
0450 2601-2642100 4.600 ACRE | 200.00000 920.00] 300.00000 1380.00|
STABILIZING CROP - SEEDING AND | | |
FERTILTIZING | | |
0460 2601-2643110 39.000 MGAL | 60.00000 2340.00] 60.00000 2340.00]
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0470 2601-2643300 3.000 EACH | 350.00000 1050.00| 350.00000 1050.00|
MOBILIZATION FOR WATERING | | |
0480 2601-2643412 134.000 sQ | 66.00000 8844.00| 80.00000 10720.00|
TURF REINFORCEMENT MAT, TYPE 2 | | |
0490 2602-0000020 2969.000 LF | 1.75000 5195.75] 1.50000 4453.50]
SILT FENCE | | |
0500 2602-0000071 2375.000 LF | 0.10000 237.50] 0.10000 237.50]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
0510 2602-0000101 238.000 LF | 0.01000 2.38]| 1.00000 238.00|
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0520 2602-0000312 1113.000 LF | 2.00000 2226.00] 3.35000 3728.55]
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0530 2602-0000320 1075.000 LF | 3.00000 3225.00] 4.35000 4676.25]
| | |
| | |

DEVICE, 20 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 006 9
Bid Order: 006 Contract ID: 82-0587-635 Primary County: SCOTT
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) GElle | ( 5 ) CIriol | ( )
| GENERAL CONSTRUCTORS OF THE |CIVIL CONSTRUCTORS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt ittt
0540 2602-0000350 1750.000 LF | 0.10000 175.00] 0.10000 175.00]
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0550 2602-0010010 2.000 EACH | 500.00000 1000.00| 500.00000 1000.00|
MOBILIZATIONS, EROSION CONTROL | | \
0560 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00|
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
SECTION TOTALS | S 911,932.13| S 939, 732.45| S
—————————————————————————————————————————— e
| | |

CONTRACT TOTALS $ 911,932.13 $ 939,732.45




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
007 Contract ID: 79-0806-338
150721 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

CRAMER AND ASSOC., INC.
09/08/15

Run Date: 08/21/15
Page: 007 1

Primary County: POWESHIEK
No Established DBE Goal

TOTAL % OVER
BID LOW BID
$ 153,513.00 100.00

Project: IMN-080-6(338)202--0E-79
Work Type: PPCB REPAIR
County: POWESHIEK Prj Awd Amt: $153,513.00
Route: I-80
Location: IA 21 INTERCHANGE (WB)
RANK VENDOR NO./NAME

1 CR120 CRAMER AND ASSOC., INC.
2 JA250 JASPER CONSTRUCTION SERVICES, INC.

$ 207,202.00 134.97 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 007 2
Bid Order: 007 Contract ID: 79-0806-338 Primary County: POWESHIEK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CR120 | ( 2 ) JA250 | ( )
| CRAMER AND ASSOC., INC. | JASPER CONST. SERVICES, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 DESIGN NO. 0515; BEAM REPLACEMENT TO A DUAL 134'-2 VAR. PRETENSIONED PRESTRESSED CONCRETE BEAM BRIDGE
\ \ \
0010 2401-6745635 LUMP | 2500.00000 2500.00| 4000.00000 4000.00]|
REMOVAL OF EXISTING HANDRAIL | | |
0020 2401-6750001 LUMP | 30000.00000 30000.00] 50000.00000 50000.00|
REMOVALS, AS PER PLAN | | |
0030 2403-0100000 13.900 cCY | 3550.00000 49345.00| 3500.00000 48650.00|
STRUCTURAL CONCRETE (MISCELLANEOUS) | |
0040 2404-7775000 2984.000 LB | 2.00000 5968.00| 3.00000 8952.00|
REINFORCING STEEL | | |
0050 2407-0550000 1.000 EACH | 22000.00000 22000.00| 30000.00000 30000.00]
BEAMS, PRETENSIONED PRESTRESSED | | |
CONCRETE, SA55 | \
0060 2533-4980005 LUMP | 15000.00000 15000.00] 40000.00000 40000.00]
MOBILIZATION | | |
0070 2536-6745045 LUMP | 5000.00000 5000.00| 5000.00000 5000.00|
REMOVAL OF ASBESTOS | | |
SECTION TOTALS | $ 129,813.00] S 186,602.00| S
—————————————————————————————————————————— e
SECTION 0002 ROADWAY ITEMS
\ \ \
0080 2518-6910000 2.000 EACH | 250.00000 500.00] 200.00000 400.00]
SAFETY CLOSURE | | |
0090 2528-8445110 LUMP | 13150.00000 13150.00] 10000.00000 10000.00]
TRAFFIC CONTROL | \ \
0100 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 |
FLAGGERS | | \
0110 2528-9290050 10.000 CDAY | 135.00000 1350.00| 150.00000 1500.00|
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
SECTION TOTALS \ S 23,700.00] S 20,600.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 153,513.00] S 207,202.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 081 1
Bid Order: 081 Contract ID: 94-2690-625 Primary County: WEBSTER
Letting Date: 150721 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: CONTRACT SIGNED by WICKS CONSTRUCTION, INC.
Contract Period: 165 WORK DAYS Late Start Date: 08/24/15

Project: STP-A-2690(625)--86-94
Work Type: ALTERNATE PAVEMENT TYPES-MAINLINE PAVING
County: WEBSTER Prj Awd Amt: $3,313,344.05
Route: IST AVE
Location: IN THE CITY OF FORT DODGE: IMPROVEMENTS AT
THE INTERSECTION OF 1ST AVE S AND SOUTH
25TH ST

WICKS CONSTRUCTION, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID

1 WI040 WICKS CONSTRUCTION, INC. $ 3,313,344.05 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 2
Bid Order: 081 Contract ID: 94-2690-625 Primary County: WEBSTER
Letting Date: 07/21/15 10:00 A.M.
1 ) WIO40 ( ) ( )

(
WICKS CONSTRUCTION, INC.
LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 0.100 ACRE | 35000.00000 3500.00] |
CLEARING AND GRUBBING | | |
0020 2102-2710070 4662.000 CY | 12.75000 59440.50 | \
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2105-8425015 940.000 cCY | 21.50000 20210.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0040 2109-8225100 24.000 sSTA | 750.00000 18000.00 | |
SPECIAL COMPACTION OF SUBGRADE | \ \
0050 2115-0100000 3102.000 CY | 38.00000 117876.00] |
MODIFIED SUBBASE | | \
0060 2123-7450000 48.000 STA | 175.00000 8400.00| |
SHOULDER CONSTRUCTION, EARTH | | |
0070 2213-6745500 4.000 sTA | 175.00000 700.00] \
REMOVAL OF CURB | | |
0080 2213-7100400 1.000 EACH | 3000.00000 3000.00] \
RELOCATION OF MAIL BOXES | | |
0090 2214-5145150 445.000 sSY | 11.00000 4895.00] |
PAVEMENT SCARIFICATION \ \ \
0100 2303-0033500 72.500 TON | 95.00000 6887.50 | |
HOT MIX ASPHALT MIXTURE (1,000,000 | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | | |
SPECIAL FRICTION REQUIREMENT | | |
0110 2303-0246422 4.400 TON | 590.00000 2596.00] |
ASPHALT BINDER, PG 64-22 | | |
0120 2304-0101000 489.000 sSY | 75.00000 36675.00 | \
TEMPORARY PAVEMENT | | |
0130 2312-8260051 120.000 TON | 30.00000 3600.00] |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0140 2401-6745915 1.000 EACH | 15000.00000 15000.00| \
REMOVAL OF SIGN SUPPORT STRUCTURE AND | | |
FOOTING | | |
0150 2435-0130148 2.000 EACH | 4100.00000 8200.00] |
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0160 2435-0140148 5.000 EACH | 4500.00000 22500.00] |
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0170 2435-0140160 2.000 EACH | 7500.00000 15000.00| \
| | |

MANHOLE, STORM SEWER, SW-401, 60 IN.



IOWA DEPARTMENT OF TRANSPORTATION

STORM SEWER GRAVITY MAIN, TRENCHED,
REINFORCED CONCRETE PIPE (RCP), 2000D
(CLASS III), 48 IN.

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 3
Bid Order: 081 Contract ID: 94-2690-625 Primary County: WEBSTER
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) WI040 | ( ) | ( )
|[WICKS CONSTRUCTION, INC. | \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2435-0140300 3.000 EACH | 9000.00000 27000.00]| |
MANHOLE, STORM SEWER, SW-403 | | \
0190 2435-0250100 3.000 EACH | 3400.00000 10200.00| |
INTAKE, SW-501 | |
0200 2435-0250300 1.000 EACH | 5800.00000 5800.00 | |
INTAKE, SW-503 | | |
0210 2435-0250500 28.000 EACH | 5000.00000 140000.00 | |
INTAKE, SW-505 | | |
0220 2435-0250600 10.000 EACH | 6700.00000 67000.00 | \
INTAKE, SW-506 | |
0230 2435-0250610 6.000 EACH | 8600.00000 51600.00 | |
INTAKE, SW-506 MODIFIED | | |
0240 2435-0251224 2.000 EACH | 1600.00000 3200.00| |
INTAKE, SW-512, 24 IN. | | \
0250 2435-0600010 7.000 EACH | 1000.00000 7000.00 | |
MANHOLE ADJUSTMENT, MINOR | | \
0260 2435-0600020 1.000 EACH | 1200.00000 1200.00| |
MANHOLE ADJUSTMENT, MAJOR | | |
0270 2502-8212034 4233.000 LF | 11.50000 48679.50 | \
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | |
0280 2502-8221303 57.000 EACH | 190.00000 10830.00]| |
SUBDRAIN OUTLET, DR-303 | | |
0290 2503-0114215 1042.000 LF | 80.00000 83360.00| |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 15 IN. | | |
0300 2503-0114218 432.000 LF | 82.00000 35424.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | \ \
0310 2503-0114224 24.000 LF | 115.00000 2760.00 | |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 24 IN. | | |
0320 2503-0114236 796.000 LF | 130.00000 103480.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | |
0330 2503-0114248 64.000 LF | 210.00000 13440.00] |
| | |
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

SAFETY CLOSURE

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 4
Bid Order: 081 Contract ID: 94-2690-625 Primary County: WEBSTER
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) WIO040 | ( ) | ( )
|[WICKS CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0340 2503-0114254 363.000 LF | 225.00000 81675.00] |
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 54 IN. | | |
0350 2503-0116244 37.000 LF | 225.00000 8325.00| \
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 44 IN. X 27 IN. \ \
0360 2503-0200036 458.000 LF | 22.00000 10076.00| |
REMOVE STORM SEWER PIPE LESS THAN OR | |
EQUAL TO 36 IN. | | |
0370 2503-0200341 172.000 LF | 35.00000 6020.00| |
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0380 2504-0114008 425.000 LF | 60.00000 25500.00] \
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
POLYVINYL CHLORIDE PIPE (PVC), 8 IN. | |
0390 2504-0240036 425.000 LF | 10.00000 4250.00 | |
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. \ \ \
0400 2510-6745850 10700.000 SY | 7.25000 77575.00 | |
REMOVAL OF PAVEMENT | | \
0410 2510-6750600 13.000 EACH | 800.00000 10400.00]| |
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0420 2511-6745900 127.000 SY | 7.25000 920.75] |
REMOVAL OF SIDEWALK | | |
0430 2511-7526004 750.000 SY | 53.00000 39750.00]| |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0440 2511-7526006 121.000 SY | 74.00000 8954.00 | |
SIDEWALK, P.C. CONCRETE, 6 IN. | | |
0450 2511-7528101 86.000 SF | 82.00000 7052.00 | |
DETECTABLE WARNINGS | \ \
0460 2512-1725256 1726.000 LF | 30.00000 51780.00 | |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0470 2515-2475007 1944.000 SY | 65.00000 126360.00| |
DRIVEWAY, P.C. CONCRETE, 7 IN. | | |
0480 2515-6745600 4387.000 SY | 7.25000 31805.75] \
REMOVAL OF PAVED DRIVEWAY | | |
0490 2518-6910000 33.000 EACH | 125.00000 4125.00 | |
| | |



Bid Order: 081
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

94-2690-625

Run Date: 08/21/15
Page: 081 5

Primary County: WEBSTER

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0500 2524-9275100 140.000 LF
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN.
X 4 IN.

0510 2524-9325001 120.000 SF
TYPE A SIGNS, SHEET ALUMINUM

0520 2525-0000100 LUMP
TRAFFIC SIGNALIZATION

0530 2525-0000120 LUMP
REMOVAL OF TRAFFIC SIGNALIZATION

0540 2526-8285000 LUMP
CONSTRUCTION SURVEY

0550 2527-9263109 321.000 STA

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0560 2527-9263137 91.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0570 2527-9263180 189.000 STA
PAVEMENT MARKINGS REMOVED

0580 2528-8445110 LUMP
TRAFFIC CONTROL

0590 2528-8445113 12.000 EACH
FLAGGERS

0600 2528-9290050 12.000 CDAY
PORTABLE DYNAMIC MESSAGE SIGN (PDMS)

0610 2529-2242304 6.000 EACH
CD JOINT ASSEMBLY

0620 2529-5070110 178.000 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0630 2529-5070120 3.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0640 2533-4980005 LUMP
MOBILIZATION

0650 2554-0214000 1.000 EACH
FIRE HYDRANT ADJUSTMENT

0660 2599-9999005 2.000 EACH
('"EACH' ITEM) RELOCATE FIRE HYDRANT

0670 2599-9999005 5.000 EACH
('"EACH' ITEM) SUBDRAIN CLEANOUT

0680 2599-9999005 50.000 EACH

('"EACH' ITEM) TYPE I INLET FILTER

1)

(
WICKS CONSTRUCTION,
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IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 081 6
Bid Order: 081 Contract ID: 94-2690-625 Primary County: WEBSTER
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) WIO040 | ( ) | ( )
|[WICKS CONSTRUCTION, INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0690 2599-9999010 LUMP | 335000.00000 335000.00] |
('"LUMP SUM' ITEM) LIGHTING | | |
0700 2601-2634150 1.200 ACRE | 5000.00000 6000.00] \
MULCHING, WOOD CELLULOSE FIBER | | |
0710 2601-2636044 0.600 ACRE | 5000.00000 3000.00]| |
SEEDING AND FERTILIZING (URBAN) | | |

SECTION TOTALS | $ 2,511,407.00] $ | $
—————————————————————————————————————————— it e A
SECTION 0002 BETTER VALUE: ALTERNATE 'AA' OPTION 1: PCC BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \
0720 2301-1033080 12442.600 SY | 64.25000 799437.05] |
STANDARD OR SLIP FORM PORTLAND CEMENT | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0730 2301-6911722 LUMP | 2500.00000 2500.00 | |
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | \

SECTION TOTALS | $ 801,937.05]| $ | $
—————————————————————————————————————————— e
SECTION 0003 BASE ALTERNATIVE: ALTERNATE 'AA' OPTION 2: HMA BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \

0740 2102-2710070 312.000 CY | | |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0750 2303-0041750 2515.400 TON | | |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), BASE COURSE, 3/4 IN. MIX | \ \
0760 2303-0042750 1912.600 TON | | |
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), INTERMEDIATE COURSE, 3/4 IN. MIX | | |
0770 2303-0043503 1349.800 TON | | |
HOT MIX ASPHALT MIXTURE (3,000,000 | \ \
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | \
0780 2303-0246422 346.700 TON | | |
ASPHALT BINDER, PG 64-22 | | |
0790 2303-6911000 LUMP | | |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0800 2512-1725256 4408.000 LF | | |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |

SECTION TOTALS | $ | $ | $
—————————————————————————————————————————— -

CONTRACT TOTALS | $ 3,313,344.05] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

101 Contract ID: 00-0006-504

150721 10:00 A.M.

CONTRACT SIGNED by DETERMANN ASPHALT PAVING, L.L.C.
10 WORK DAYS Late Start Date: 09/28/15

Run

Primary County: STATEWIDE
No Established DBE Goal

Date: 08/21/15
Page: 101 1

% OVER

Project: MB-000-6(504)0--77-00
Work Type: BRIDGE APPROACH REPAIR
County: STATEWIDE Prj Awd Amt: $299,535.39
Route: VARIOUS
Location: VARIOUS LOCATIONS IN CEDAR, CLINTON, JACKSON,
AND SCOTT COUNTIES
RANK VENDOR NO./NAME
1 DE559 DETERMANN ASPHALT, L.L.C.

$ 299,535.39



Bid Order: 101

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 00-0006-504

Primary Co

Run Date: 08/21/15
Page: 101 2

unty: STATEWIDE

Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) DE559 | ( ) | ( )
| DETERMANN ASPHALT PAVING, L. | \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2121-7425020 131.200 TON | 51.25000 6724.00] |
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-0475095 0.200 MILE | 23950.00000 4790.00] |
CLEANING AND PREPARATION OF BASE | | |
0030 2212-5075001 11.000 TON | 715.00000 7865.00] |
HOT MIX ASPHALT SURFACE PATCHES \ \ \
0040 2214-5145150 2984.000 sSY | 28.25000 84298.00 | |
PAVEMENT SCARIFICATION | | |
0050 2303-0053503 409.600 TON | 202.15000 82800.64 | |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0060 2303-0246422 24.600 TON | 550.00000 13530.00| |
ASPHALT BINDER, PG 64-22 | | |
0070 2527-9263109 30.200 STA | 201.25000 6077.75| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0080 2528-8445110 LUMP | 15000.00000 15000.00| |
TRAFFIC CONTROL | |
0090 2528-8445113 40.000 EACH | 780.00000 31200.00| |
FLAGGERS \ \ \
0100 2533-4980005 LUMP | 47250.00000 47250.00| |
MOBILIZATION | |
SECTION TOTALS | $ 299,535.39] | $
—————————————————————————————————————————— R et e b e e
CONTRACT TOTALS | $ 299,535.39] | $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 102 1
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 150721 10:00 A.M. Established DBE Goal: 3.00 %
Letting Status: AWARD RECOMMENDED to CROELL AND SUBSIDIARY
Contract Period: 40 WORK DAYS Late Start Date: 08/24/15

Project: STP-U-2312(603)--70-07
Work Type: PCC PAVEMENT - GRADE & REPLACE
County: BLACK HAWK Prj Awd Amt: $676,159.85
Route: DUBUQUE ROAD
Location: IN THE CITY OF ELK RUN HEIGHTS, PLAZA DR,
825" S OF DUBUQUE RD TO CCP RR XING;
DUBUQUE RD, 1000' W/E OF PLAZA DR

CROELL AND SUBSIDIARY
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

1 CR334 CROELL AND SUBSIDIARY $ 676,159.85 100.00 %
2 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 703,361.09 104.02 %
3 PE320 PETERSON CONTRACTORS INC. $ 714,321.09 105.64 %
4 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 722,516.89 106.85 %
5 VIO035 VIETH CONSTRUCTION CORPORATION $ 731,367.16 108.16 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 2
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
1 ) CR334 2 ) Culoo 3 ) PE320

(
UNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.

Q —~

(
CROELL AND SUBSIDIARY

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
I I I
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I

0010 2102-2710070 2422.000 CY | 10.00000 24220.00] 10.00000 24220.00] 10.00000 24220.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2102-2713070 65.000 CY | 40.00000 2600.00 | 40.00000 2600.00 | 40.00000 2600.00
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |

0030 2109-8225100 8.500 STA | 500.00000 4250.00 | 500.00000 4250.00 | 500.00000 4250.00
SPECIAL COMPACTION OF SUBGRADE | | |

0040 2113-0001100 5631.000 SY | 2.50000 14077.50] 2.50000 14077.50] 2.50000 14077.50
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |

0050 2115-0100000 1877.000 CY | 32.50000 61002.50| 32.50000 61002.50| 32.50000 61002.50
MODIFIED SUBBASE | | |

0060 2121-7425020 90.000 TON | 27.50000 2475.00 | 27.50000 2475.00 | 27.50000 2475.00
GRANULAR SHOULDERS, TYPE B | | |

0070 2123-7450020 15.180 STA | 250.00000 3795.00| 250.00000 3795.00 | 250.00000 3795.00
SHOULDER FINISHING, EARTH | | |

0080 2213-8201060 290.000 SY | 56.00000 16240.00 | 56.00000 16240.00 | 60.00000 17400.00
BASE WIDENING, 6 IN. HOT MIX ASPHALT | | |
MIXTURE | | |

0090 2301-1033090 5104.000 SY I 49.45000 252392.80] 53.00000 270512.00] 53.00000 270512.00
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | I
DURABILITY, 9 IN. | | |

0100 2301-6911722 LUMP | 4000.00000 4000.00 | 1500.00000 1500.00 | 1500.00000 1500.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0110 2301-7000110 5900.000 EACH | 1.00000 5900.00 | 1.00000 5900.00 | 1.00000 5900.00
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |

0120 2315-8275025 40.000 TON | 27.50000 1100.00| 27.50000 1100.00| 27.50000 1100.00
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |

0130 2435-0140196 1.000 EACH | 7500.00000 7500.00 | 7500.00000 7500.00 | 7500.00000 7500.00
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |

0140 2435-0250700 7.000 EACH | 5000.00000 35000.00| 5000.00000 35000.00 | 5000.00000 35000.00
INTAKE, SW-507 | | I

0150 2502-8221303 6.000 EACH | 200.00000 1200.00| 200.00000 1200.00| 200.00000 1200.00

| | |

SUBDRAIN OUTLET

, DR-303



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 3
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
1 ) CR334 2 ) Culoo 3 ) PE320

Q —~

( I (
CROELL AND SUBSIDIARY UNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.
|

LINE NO / ITEM CODE / ALT

('"EACH' ITEM) REMOVAL OF INTAKE

\ \
\ \
| |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2510-6750501 5169.000 SY | 7.50000 38767.50] 7.50000 38767.50] 7.50000 38767.50
REMOVAL AND CRUSHING OF PAVEMENT | | |
0170 2510-6750600 8.000 EACH | 750.00000 6000.00] 750.00000 6000.00] 750.00000 6000.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0180 2515-2475006 70.000 SY | 60.00000 4200.00 | 46.00000 3220.00 | 46.00000 3220.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0190 2518-6910000 10.000 EACH | 125.00000 1250.00 | 175.00000 1750.00| 175.00000 1750.00
SAFETY CLOSURE | |
0200 2524-6765010 1.000 EACH | 250.00000 250.00 | 150.00000 150.00] 150.00000 150.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0210 2525-0000200 12.000 EACH | 1500.00000 18000.00]| 1500.00000 18000.00]| 1500.00000 18000.00
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0220 2527-9263109 43.820 STA | 140.00000 6134.80] 62.00000 2716.84| 62.00000 2716.84
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | \
0230 2527-9263137 3.000 EACH | 150.00000 450.00] 110.00000 330.00] 110.00000 330.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | |
OR SOLVENT-BASED | | |
0240 2528-8445110 LUMP | 10000.00000 10000.00 | 12200.00000 12200.00| 17000.00000 17000.00
TRAFFIC CONTROL | |
0250 2528-9290050 180.000 CDAY | 70.00000 12600.00 | 95.00000 17100.00| 95.00000 17100.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0260 2529-5070110 37.800 SY | 250.00000 9450.00| 250.00000 9450.00| 250.00000 9450.00
PATCHES, FULL-DEPTH FINISH, BY AREA \ \
0270 2529-5070120 3.000 EACH | 250.00000 750.00| 250.00000 750.00| 250.00000 750.00
PATCHES, FULL-DEPTH FINISH, BY COUNT | \
0280 2530-5070240 1475.000 LF | 40.00000 59000.00 | 40.00000 59000.00 | 40.00000 59000.00
PARTIAL DEPTH PCC JOINT AND CRACK | | \
REPAIR PATCHES | |
0290 2533-4980005 LUMP | 66000.00000 66000.00 | 75000.00000 75000.00 | 80000.00000 80000.00
MOBILIZATION | |
0300 2599-9999005 7.000 EACH | 100.00000 700.00| 100.00000 700.00| 100.00000 700.00
("EACH' ITEM) INTAKE PROTECTION | | |
0310 2599-9999005 14.000 EACH | 20.00000 280.00 | 20.00000 280.00 | 20.00000 280.00
("EACH' ITEM) MAINTENANCE OF INTAKE | | |
PROTECTION | | |
0320 2599-9999005 7.000 EACH | 10.00000 70.00| 10.00000 70.00] 10.00000 70.00
| | |
| | \

PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 4
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CR334 | ( 2 ) CUl00 | ( 3 ) PE320
| CROELL AND SUBSIDIARY | CUNNINGHAM, K CONST. CO., IN |PETERSON CONTRACTORS INC.
LINE NO / ITEM CODE / ALT | | \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt et et et et T
0330 2601-2634100 0.400 ACRE | 700.00000 280.00 | 700.00000 280.00 | 700.00000 280.00
MULCHING | | |
0340 2601-2636044 0.400 ACRE | 2500.00000 1000.00| 2500.00000 1000.00| 2500.00000 1000.00
SEEDING AND FERTILIZING (URBAN) | | |
0350 2602-0000020 1585.000 LF | 1.85000 2932.25] 1.85000 2932.25] 1.85000 2932.25
SILT FENCE | | |
0360 2602-0000071 1585.000 LF \ 0.50000 792.50] 0.50000 792.50] 0.50000 792.50
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | \
0370 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | \
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00 | 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
SECTION TOTALS | $ 676,159.85] $ 703,361.09] $ 714,321.09
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 676,159.85] $ 703,361.09] $ 714,321.09




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 5
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
\ 4 ) HO641 | ( 5 ) VIO035 | ( )
| HORSFIELD CONSTRUCTION, INC |VIETH CONSTRUCTION CORP. \
LINE NO / ITEM CODE / ALT \ \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 2422 .000 CY | 16.00000 38752.00| 17.50000 42385.00|
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2102-2713070 65.000 cCY | 30.00000 1950.00] 80.00000 5200.00]
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0030 2109-8225100 8.500 STA | 880.00000 7480.00] 950.00000 8075.00]
SPECIAL COMPACTION OF SUBGRADE \ \ \
0040 2113-0001100 5631.000 sSY | 2.50000 14077.50| 2.00000 11262.00|
SUBGRADE STABILIZATION MATERIAL, | | \
POLYMER GRID | | |
0050 2115-0100000 1877.000 CY | 41.00000 76957.00 | 38.00000 71326.00|
MODIFIED SUBBASE \ \ \
0060 2121-7425020 90.000 TON | 33.00000 2970.00] 38.00000 3420.00]
GRANULAR SHOULDERS, TYPE B | | |
0070 2123-7450020 15.180 STA | 225.00000 3415.50] 500.00000 7590.00]
SHOULDER FINISHING, EARTH | \ \
0080 2213-8201060 290.000 SY | 60.00000 17400.00| 60.00000 17400.00|
BASE WIDENING, 6 IN. HOT MIX ASPHALT | |
MIXTURE | | |
0090 2301-1033090 5104.000 sSY | 59.50000 303688.00] 57.00000 290928.00]
STANDARD OR SLIP FORM PORTLAND CEMENT \ \
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | \
0100 2301-6911722 LUMP | 2500.00000 2500.00] 1600.00000 1600.00]
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES \ \ \
0110 2301-7000110 5900.000 EACH | 1.00000 5900.00] 1.00000 5900.00]
PAYMENT ADJUSTMENT | | \
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT | | |
THICKNESS (BY SCHEDULE) | | |
0120 2315-8275025 40.000 TON | 40.00000 1600.00] 63.00000 2520.00]
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | \ \
0130 2435-0140196 1.000 EACH | 7500.00000 7500.00] 6800.00000 6800.00|
MANHOLE, STORM SEWER, SW-401, 96 IN. | | |
0140 2435-0250700 7.000 EACH | 2500.00000 17500.00| 3500.00000 24500.00]
INTAKE, SW-507 | | |
0150 2502-8221303 6.000 EACH | 250.00000 1500.00] 325.00000 1950.00]
SUBDRAIN OUTLET, DR-303 | | |



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) REMOVAL OF INTAKE

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 6
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) HOo641 | ( 5 ) VI035 \ )
|HORSFIELD CONSTRUCTION, INC |[VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0160 2510-6750501 5169.000 sSY | 10.00000 51690.00] 7.25000 37475.25]
REMOVAL AND CRUSHING OF PAVEMENT | | |
0170 2510-6750600 8.000 EACH | 800.00000 6400.00| 600.00000 4800.00 |
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0180 2515-2475006 70.000 SY | 50.00000 3500.00| 50.00000 3500.00]
DRIVEWAY, P.C. CONCRETE, 6 IN. | | |
0190 2518-6910000 10.000 EACH | 175.00000 1750.00] 110.00000 1100.00]
SAFETY CLOSURE | |
0200 2524-6765010 1.000 EACH | 150.00000 150.00] 110.00000 110.00]
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0210 2525-0000200 12.000 EACH | 1500.00000 18000.00] 1600.00000 19200.00]
LOOP DETECTORS (ADDITION OR REPLACEMENT | | |
TO AN EXISTING TRAFFIC SIGNAL SYSTEM) | | |
0220 2527-9263109 43.820 STA | 62.00000 2716.84 | 43.00000 1884.26|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0230 2527-9263137 3.000 EACH | 110.00000 330.00] 85.00000 255.00|
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0240 2528-8445110 LUMP | 12200.00000 12200.00] 24000.00000 24000.00 |
TRAFFIC CONTROL | \ \
0250 2528-9290050 180.000 CDAY | 95.00000 17100.00] 32.00000 5760.00 |
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | |
0260 2529-5070110 37.800 SY | 250.00000 9450.00| 268.00000 10130.40]
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0270 2529-5070120 3.000 EACH | 250.00000 750.00] 268.00000 804.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0280 2530-5070240 1475.000 LF | 40.00000 59000.00] 43.00000 63425.00|
PARTIAL DEPTH PCC JOINT AND CRACK | | |
REPAIR PATCHES | |
0290 2533-4980005 LUMP | 26000.00000 26000.00 | 45000.00000 45000.00]
MOBILIZATION | |
0300 2599-9999005 7.000 EACH | 85.00000 595.00] 270.00000 1890.00]
("EACH' ITEM) INTAKE PROTECTION | | |
0310 2599-9999005 14.000 EACH | 50.00000 700.00] 54.00000 756.00]
("EACH' ITEM) MAINTENANCE OF INTAKE | |
PROTECTION | | |
0320 2599-9999005 7.000 EACH | 35.00000 245.00 | 70.00000 490.00]
| | |
| | |

PROTECTION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 102 7
Bid Order: 102 Contract ID: 07-2312-603 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) HOo641 | ( 5 ) VI035 | ( )
|HORSFIELD CONSTRUCTION, INC |[VIETH CONSTRUCTION CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0330 2601-2634100 0.400 ACRE | 700.00000 280.00| 700.00000 280.00|
MULCHING | | |
0340 2601-2636044 0.400 ACRE | 4547.00000 1818.80] 7500.00000 3000.00|
SEEDING AND FERTILIZING (URBAN) | | |
0350 2602-0000020 1585.000 LF | 2.35000 3724.75| 2.25000 3566.25|
SILT FENCE \ \ \
0360 2602-0000071 1585.000 LF | 0.90000 1426.50] 1.00000 1585.00]
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0370 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL | \ \
0380 2602-0010020 1.000 EACH | 1000.00000 1000.00] 1000.00000 1000.00]
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | \
SECTION TOTALS | S 722,516.89] S 731,367.16] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 722,516.89] S 731,367.16] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15
VENDOR RANKING Page: 103 1

Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 150721 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to PETERSON CONTRACTORS INC.
Contract Period: Completion Date: 08/26/16

Project: STP-E-3577(604)--8V-07
Work Type: PCC SIDEWALK/TRAIL
County: BLACK HAWK Prj Awd Amt: $892,427.00
Route: US 63
Location: U.S. 63 IN THE CITY OF HUDSONSERGEANT RD.
TRAIL EXTENSION AN D PEDESTR

PETERSON CONTRACTORS INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 PE320 PETERSON CONTRACTORS INC. $ 892,427.00 100.00 %
2 CU100 CUNNINGHAM, K. CONSTRUCTION CO., INC. $ 916,475.16 102.69 %
3 VIO035 VIETH CONSTRUCTION CORPORATION $ 944,510.18 105.83 %
4 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 994,667.75 111.45 %
5 HO641 HORSFIELD CONSTRUCTION, INC. & SUBSIDIARY $ 1,019,018.00 114.18 %
6 EAO057 EASTERN IOWA EXCAVATING AND CONCRETE, LLC $ 1,109,158.00 124.28 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 2
Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
1 ) PE320 2 ) CUlo00 3 ) VIO035

(
UNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.

Q —~

(
PETERSON CONTRACTORS INC.

LINE NO / ITEM CODE / ALT

I I I
I I I
I I I
| | |
————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
I I I

0010 2101-0850002 59.400 UNIT | 50.00000 2970.00| 85.00000 5049.00] 85.00000 5049.00
CLEARING AND GRUBBING | | I

0020 2102-2625000 3994.000 CY | 12.50000 49925.00| 18.00000 71892.00| 18.00000 71892.00
EMBANKMENT-IN-PLACE | | |

0030 2102-2710070 1116.000 cCY | 12.50000 13950.00| 13.00000 14508.00| 13.00000 14508.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO | |

0040 2102-2712015 53.000 CYy | 20.00000 1060.00] 32.00000 1696.00| 32.00000 1696.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |

0050 2105-8425015 2931.000 CY | 15.00000 43965.00| 7.00000 20517.00] 7.00000 20517.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | |

0060 2123-7450020 138.790 STA | 125.00000 17348.75] 115.00000 15960.85] 115.00000 15960.85
SHOULDER FINISHING, EARTH | | |

0070 2301-1033090 235.000 sSY | 54.00000 12690.00| 53.25000 12513.75] 57.25000 13453.75
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 9 IN. | | |

0080 2301-6911722 LUMP | 900.00000 900.00] 1500.00000 1500.00] 1600.00000 1600.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |

0090 2401-6745650 LUMP | 4500.00000 4500.00| 5000.00000 5000.00| 100.00000 100.00
REMOVAL OF EXISTING STRUCTURES | | I

0100 2416-0100015 6.000 EACH | 3000.00000 18000.00| 1500.00000 9000.00] 1500.00000 9000.00
APRONS, CONCRETE, 15 IN. DIA. | | |

0110 2416-0102260 2.000 EACH | 5750.00000 11500.00| 6700.00000 13400.00]| 6700.00000 13400.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |

0120 2430-0000100 3390.000 SF | 23.00000 77970.00| 28.50000 96615.00| 29.00000 98310.00
MODULAR BLOCK RETAINING WALL I | |

0130 2435-0140148 3.000 EACH | 3750.00000 11250.00] 2700.00000 8100.00| 2700.00000 8100.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | |

0140 2435-0140160 1.000 EACH | 5250.00000 5250.00| 4665.00000 4665.00 | 4665.00000 4665.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | |

0150 2435-0250500 1.000 EACH | 4250.00000 4250.00 | 3600.00000 3600.00| 3600.00000 3600.00
INTAKE, SW-505 | | I

0160 2435-0251300 2.000 EACH | 6000.00000 12000.00] 3600.00000 7200.00 | 3600.00000 7200.00
INTAKE, SW-513 | | [

0170 2435-0600010 1.000 EACH | 2000.00000 2000.00| 800.00000 800.00 | 800.00000 800.00

| | |

MANHOLE ADJUSTMENT, MINOR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 3
Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CUl00 | ( 3 ) VIO35
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2435-0700010 3.000 EACH | 2250.00000 6750.00]| 850.00000 2550.00 | 850.00000 2550.00
CONNECTION TO EXISTING MANHOLE | | |
0190 2435-0700020 1.000 EACH | 2250.00000 2250.00 | 750.00000 750.00 | 750.00000 750.00
CONNECTION TO EXISTING INTAKE | | |
0200 2502-8212034 346.000 LF | 14.00000 4844 .00 | 16.00000 5536.00 | 16.00000 5536.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | | \
0210 2502-8221304 8.000 EACH | 250.00000 2000.00 | 150.00000 1200.00| 150.00000 1200.00
SUBDRAIN OUTLET, DR-304 | | \
0220 2503-0114215 229.000 LF | 55.00000 12595.00 | 60.00000 13740.00| 60.00000 13740.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | I
0230 2503-0114224 48.000 LF | 65.00000 3120.00| 72.00000 3456.00 | 72.00000 3456.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 24 IN. | | |
0240 2503-0114230 44.000 LF | 75.00000 3300.00| 91.00000 4004.00 | 91.00000 4004.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. | | |
0250 2503-0114242 349.000 LF | 110.00000 38390.00]| 128.00000 44672.00 | 128.00000 44672.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | \ \
0260 2503-0116273 46.000 LF | 210.00000 9660.00| 285.00000 13110.00] 285.00000 13110.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 73 IN. X 45 IN. | | |
0270 2507-3250005 296.000 SY | 2.50000 740.00| 4.00000 1184.00| 4.00000 1184.00
ENGINEERING FABRIC | | |
0280 2507-6800042 365.000 TON | 35.00000 12775.00| 38.00000 13870.00 | 38.00000 13870.00
REVETMENT, CLASS D | | |
0290 2510-6745850 363.000 SY | 8.75000 3176.25] 15.00000 5445.00| 15.00000 5445.00
REMOVAL OF PAVEMENT | | |
0300 2511-0300000 116.000 SY | 8.75000 1015.00] 15.91000 1845.56| 15.38000 1784.08
REMOVAL OF RECREATIONAL TRAIL | | |
0310 2511-0302600 8288.000 SY | 28.35000 234964.80| 29.80000 246982.40| 32.00000 265216.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

('LINEAR FEET' ITEM) DRAIN, CORRUGATED
METAL SLOTTED PIPE, GRATE

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 4
Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) Culo00 | ( 3 ) VIO035
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0320 2511-0310100 74.190 STA | 200.00000 14838.00] 100.00000 7419.00| 100.00000 7419.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0330 2511-6745900 590.000 sSY | 8.75000 5162.50] 10.00000 5900.00| 10.00000 5900.00
REMOVAL OF SIDEWALK | | |
0340 2511-7528101 210.000 SF | 22.00000 4620.00| 36.00000 7560.00 | 39.00000 8190.00
DETECTABLE WARNINGS | | |
0350 2512-1725306 953.000 LF | 24.50000 23348.50| 27.00000 25731.00| 29.00000 27637.00
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0360 2515-2475006 190.000 sSY | 43.00000 8170.00| 37.00000 7030.00| 40.00000 7600.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | I
0370 2515-6745600 302.000 sSY | 8.75000 2642.50] 14.50000 4379.00| 14.50000 4379.00
REMOVAL OF PAVED DRIVEWAY | | |
0380 2518-6910000 2.000 EACH | 150.00000 300.00] 200.00000 400.00] 160.00000 320.00
SAFETY CLOSURE | | |
0390 2519-1002042 1763.000 LF | 16.20000 28560.60 | 18.00000 31734.00| 17.50000 30852.50
FENCE, CHAIN LINK, 42 IN. HEIGHT | | |
0400 2519-4200020 382.000 LF | 17.75000 6780.50| 31.00000 11842.00| 19.00000 7258.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0410 2524-6765010 6.000 EACH | 150.00000 900.00| 150.00000 900.00| 160.00000 960.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2524-9275100 225.000 LF | 25.00000 5625.00| 13.50000 3037.50] 27.00000 6075.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0430 2524-9325001 92.000 SF | 25.00000 2300.00| 29.00000 2668.00| 27.00000 2484.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0440 2528-8445110 LUMP | 6500.00000 6500.00| 11100.00000 11100.00] 4200.00000 4200.00
TRAFFIC CONTROL | \ \
0450 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | | |
0460 2533-4980005 LUMP | 35000.00000 35000.00] 40000.00000 40000.00] 30000.00000 30000.00
MOBILIZATION | |
0470 2552-0000230 433.000 LF | 42.50000 18402.50] 31.50000 13639.50] 40.00000 17320.00
SPECIAL PIPE EMBEDMENT OR ENCASEMENT | |
0480 2554-0212020 2.000 EACH | 1500.00000 3000.00| 250.00000 500.00] 250.00000 500.00
VALVE BOX EXTENSION | | |
0490 2554-0214000 1.000 EACH | 3000.00000 3000.00| 2050.00000 2050.00| 2050.00000 2050.00
FIRE HYDRANT ADJUSTMENT | | |
0500 2599-9999009 433.000 LF | 125.00000 54125.00 | 148.50000 64300.50 | 142.00000 61486.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 5
Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE320 | ( 2 ) CUlo0 | ( 3 ) VIO035
| PETERSON CONTRACTORS INC. | CUNNINGHAM, K CONST. CO., IN |VIETH CONSTRUCTION CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0510 2601-2634100 3.900 ACRE | 700.00000 2730.00] 700.00000 2730.00]| 700.00000 2730.00
MULCHING | | |
0520 2601-2636044 3.900 ACRE | 900.00000 3510.00]| 900.00000 3510.00]| 1600.00000 6240.00
SEEDING AND FERTILIZING (URBAN) | | |
0530 2601-2642100 3.900 ACRE | 500.00000 1950.00] 500.00000 1950.00]| 1100.00000 4290.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0540 2601-2643411 151.000 sSQ | 130.00000 19630.00] 10.00000 1510.00]| 132.00000 19932.00
TURF REINFORCEMENT MAT, TYPE 1 | | |
0550 2602-0000309 3034.000 LF | 1.75000 5309.50]| 1.75000 5309.50]| 3.00000 9102.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 9 IN. DIA. | | |
0560 2602-0000350 3034.000 LF | 0.40000 1213.60| 0.40000 1213.60]| 0.50000 1517.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
0570 2602-0010010 2.000 EACH | 500.00000 1000.00]| 500.00000 1000.00]| 500.00000 1000.00
MOBILIZATIONS, EROSION CONTROL | | \
SECTION TOTALS | S 892,427.00] S 916,475.16]| S 944,510.18
—————————————————————————————————————————— o
CONTRACT TOTALS | $ 892,427.00] S 916,475.16]| $ 944,510.18




IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

08/21/15
103 6

Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| 4 ) AB112 | ( 5 ) HO641 | ( 6 ) EAO057
|ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC |EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it et PP
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850002 59.400 UNIT | 50.00000 2970.00] 40.00000 2376.00] 59.25000 3519.45
CLEARING AND GRUBBING | | |
0020 2102-2625000 3994.000 CY | 14.50000 57913.00| 26.00000 103844.00| 20.00000 79880.00
EMBANKMENT-IN-PLACE | | |
0030 2102-2710070 1116.000 CY | 10.00000 11160.00] 15.00000 16740.00| 20.35000 22710.60
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0040 2102-2712015 53.000 CY | 20.00000 1060.00| 40.00000 2120.00] 50.00000 2650.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0050 2105-8425015 2931.000 CY | 4.00000 11724.00] 10.00000 29310.00| 22.75000 66680.25
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2123-7450020 138.790 STA | 125.00000 17348.75| 180.00000 24982.20| 250.25000 34732.20
SHOULDER FINISHING, EARTH | | |
0070 2301-1033090 235.000 sSY | 85.00000 19975.00] 79.00000 18565.00| 65.50000 15392.50
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 9 IN. | | |
0080 2301-6911722 LUMP | 5000.00000 5000.00| 1000.00000 1000.00| 3000.00000 3000.00
PORTLAND CEMENT CONCRETE PAVEMENT | | |
SAMPLES | | |
0090 2401-6745650 LUMP | 2500.00000 2500.00| 1000.00000 1000.00| 1550.00000 1550.00
REMOVAL OF EXISTING STRUCTURES | | |
0100 2416-0100015 6.000 EACH | 1300.00000 7800.00 | 1500.00000 9000.00| 1675.00000 10050.00
APRONS, CONCRETE, 15 IN. DIA. | | |
0110 2416-0102260 2.000 EACH | 5900.00000 11800.00] 7500.00000 15000.00| 5575.00000 11150.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 60 IN. | | |
0120 2430-0000100 3390.000 SF | 26.00000 88140.00] 30.00000 101700.00| 32.00000 108480.00
MODULAR BLOCK RETAINING WALL | | |
0130 2435-0140148 3.000 EACH | 3000.00000 9000.00] 3000.00000 9000.00] 2125.00000 6375.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0140 2435-0140160 1.000 EACH | 6700.00000 6700.00| 5000.00000 5000.00| 3825.00000 3825.00
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0150 2435-0250500 1.000 EACH | 4200.00000 4200.00| 7500.00000 7500.00 | 5550.00000 5550.00
INTAKE, SW-505 | | |
0160 2435-0251300 2.000 EACH | 4100.00000 8200.00 | 3000.00000 6000.00| 3925.00000 7850.00
INTAKE, SW-513 | | |
0170 2435-0600010 1.000 EACH | 500.00000 500.00] 1000.00000 1000.00| 1200.00000 1200.00
| | |

MANHOLE ADJUSTMENT, MINOR



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

RECREATIONAL TRAIL, PORTLAND CEMENT
CONCRETE, 6 IN.

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 103 7
Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) AB112 | ( 5 ) HO641 | ( 6 ) EAOS57
| ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC |EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt e et ettt e e P e e
0180 2435-0700010 3.000 EACH | 1400.00000 4200.00 | 250.00000 750.00 | 875.00000 2625.00
CONNECTION TO EXISTING MANHOLE | | |
0190 2435-0700020 1.000 EACH | 1400.00000 1400.00 | 750.00000 750.00 | 1100.00000 1100.00
CONNECTION TO EXISTING INTAKE | | |
0200 2502-8212034 346.000 LF | 13.00000 4498.00 | 20.00000 6920.00| 27.00000 9342.00
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. | \ \
0210 2502-8221304 8.000 EACH | 450.00000 3600.00 | 250.00000 2000.00 | 225.00000 1800.00
SUBDRAIN OUTLET, DR-304 | | \
0220 2503-0114215 229.000 LF | 45.00000 10305.00| 60.00000 13740.00| 51.50000 11793.50
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | I
0230 2503-0114224 48.000 LF | 65.00000 3120.00| 70.00000 3360.00 | 73.25000 3516.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 IN. | | |
0240 2503-0114230 44.000 LF | 82.00000 3608.00 | 80.00000 3520.00 | 92.50000 4070.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 30 IN. \ \ \
0250 2503-0114242 349.000 LF | 108.00000 37692.00| 115.00000 40135.00| 130.00000 45370.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 42 IN. | \ \
0260 2503-0116273 46.000 LF | 255.00000 11730.00] 300.00000 13800.00 | 340.00000 15640.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE ARCH PIPE (RCAP), | |
2000D (CLASS A-III), 73 IN. X 45 IN. | | |
0270 2507-3250005 296.000 SY | 4.50000 1332.00| 5.00000 1480.00 | 4.25000 1258.00
ENGINEERING FABRIC | | |
0280 2507-6800042 365.000 TON | 42.00000 15330.00]| 40.00000 14600.00 | 42.75000 15603.75
REVETMENT, CLASS D | | |
0290 2510-6745850 363.000 SY | 12.00000 4356.00 | 15.00000 5445.00| 10.50000 3811.50
REMOVAL OF PAVEMENT | | |
0300 2511-0300000 116.000 SY | 16.00000 1856.00| 15.00000 1740.00| 9.50000 1102.00
REMOVAL OF RECREATIONAL TRAIL | | |
0310 2511-0302600 8288.000 SY | 30.00000 248640.00| 35.00000 290080.00| 29.50000 244496.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date:
Page:

08/21/15
103 8

Bid Order: 103 Contract ID: 07-3577-604 Primary County: BLACK HAWK
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) AB112 | ( 5 ) HO641 | ( 6 ) EAOQ057
|ABSOLUTE CONCRETE CONSTRUCTI |HORSFIELD CONSTRUCTION, INC |EASTERN IOWA EXCAVATING & CON
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— ettt sttt it
0320 2511-0310100 74.190 STA | 150.00000 11128.50| 200.00000 14838.00| 125.00000 9273.75
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0330 2511-6745900 590.000 sSY | 9.00000 5310.00] 15.00000 8850.00 | 4.60000 2714.00
REMOVAL OF SIDEWALK | | |
0340 2511-7528101 210.000 SF | 36.00000 7560.00 | 30.00000 6300.00| 35.75000 7507.50
DETECTABLE WARNINGS | | |
0350 2512-1725306 953.000 LF | 40.00000 38120.00] 30.00000 28590.00| 20.50000 19536.50
CURB AND GUTTER, P.C. CONCRETE, 3.0 FT. | | |
0360 2515-2475006 190.000 sSY | 60.00000 11400.00] 45.00000 8550.00 | 30.00000 5700.00
DRIVEWAY, P.C. CONCRETE, 6 IN. | | \
0370 2515-6745600 302.000 sSY | 14.00000 4228.00] 15.00000 4530.00| 6.00000 1812.00
REMOVAL OF PAVED DRIVEWAY | | |
0380 2518-6910000 2.000 EACH | 400.00000 800.00] 200.00000 400.00] 220.00000 440.00
SAFETY CLOSURE | | |
0390 2519-1002042 1763.000 LF | 17.00000 29971.00| 16.20000 28560.60 | 20.00000 35260.00
FENCE, CHAIN LINK, 42 IN. HEIGHT | | |
0400 2519-4200020 382.000 LF | 18.00000 6876.00| 17.75000 6780.50| 38.00000 14516.00
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0410 2524-6765010 6.000 EACH | 150.00000 900.00| 150.00000 900.00| 170.00000 1020.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0420 2524-9275100 225.000 LF | 13.50000 3037.50] 13.50000 3037.50] 16.00000 3600.00
WOOD POSTS FOR TYPE A OR B SIGNS, 4 IN. | | |
X 4 IN. | | |
0430 2524-9325001 92.000 SF | 29.00000 2668.00| 29.00000 2668.00| 32.00000 2944.00
TYPE A SIGNS, SHEET ALUMINUM | | |
0440 2528-8445110 LUMP | 13500.00000 13500.00] 11100.00000 11100.00] 12500.00000 12500.00
TRAFFIC CONTROL | \ \
0450 2528-8445113 20.000 EACH | 435.00000 8700.00 | 435.00000 8700.00 | 435.00000 8700.00
FLAGGERS | | |
0460 2533-4980005 LUMP | 65000.00000 65000.00 | 15000.00000 15000.00] 75000.00000 75000.00
MOBILIZATION | |
0470 2552-0000230 433.000 LF | 60.00000 25980.00 | 18.00000 7794.00| 23.50000 10175.50
SPECIAL PIPE EMBEDMENT OR ENCASEMENT | |
0480 2554-0212020 2.000 EACH | 250.00000 500.00] 500.00000 1000.00| 325.00000 650.00
VALVE BOX EXTENSION | | |
0490 2554-0214000 1.000 EACH | 1250.00000 1250.00| 2400.00000 2400.00| 3850.00000 3850.00
FIRE HYDRANT ADJUSTMENT | | |
0500 2599-9999009 433.000 LF | 175.00000 75775.00 | 150.00000 64950.00 | 145.00000 62785.00
("LINEAR FEET' ITEM) DRAIN, CORRUGATED | | |
\ \ \

METAL SLOTTED PIPE, GRATE



Bid Order: 103
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

07-3577-604

Run Date: 08/21/15
Page: 103 9

Primary County: BLACK HAWK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0510 2601-2634100 3.900 ACRE
MULCHING

0520 2601-2636044 3.900 ACRE
SEEDING AND FERTILIZING (URBAN)

0530 2601-2642100 3.900 ACRE
STABILIZING CROP - SEEDING AND
FERTILIZING

0540 2601-2643411 151.000 SQ
TURF REINFORCEMENT MAT, TYPE 1

0550 2602-0000309 3034.000 LF

PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 9 IN. DIA.

0560 2602-0000350 3034.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

0570 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL

SECTION TOTALS

CONTRACT TOTALS

4 )

[N

3500.

3500.

140.

AB112

BSOLUTE CONCRETE CONSTRUCTI

3034.

1000.

994,667.

994,667.

o
o

o
(@]

5 ) HO641

o~

700.00000

1500.00000

1000.00000

120.00000

2.80000

0.50000

500.00000

ORSFIELD CONSTRUCTION,

| ( 6 ) EA05S7

INC |[EASTERN IOWA EXCAVATING & CON

\
AMOUNT | UNIT PRICE AMOUNT
_____________________________ +_____________________________
2730.00] 700.00000 2730.00

\
5850.00] 12000.00000 46800.00

\
3900.00| 2600.00000 10140.00

\

|
18120.00] 61.00000 9211.00

|
8495.20| 3.50000 10619.00

|

|
1517.00] 1.50000 4551.00

|

\
1000.00| 500.00000 1000.00

\
1,019,018.00] $ 1,109,158.00
+ _____________________________
1,019,018.00] $ 1,109,158.00




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

104 Contract ID: 08-0304-089
150721 10:00 A.M.
CONTRACT SIGNED by MANATT'S, INC.

25 WORK DAYS Late Start Date: 09/21/15

Run Date:

Primary County: BOONE
No Established DBE Goal

08/21/15
Page: 104 1

Project: TSF-030-4(89)--92-08
Work Type: HMA PAVEMENT - GRADE AND REPLACE
County: BOONE Prj Awd Amt: $317,995.57
Route: U.S. 30
Location: SNEDDEN AVE. INTERSECTION IN BOONE
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MA225 MANATT'S, INC. $ 317,995.57 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 2
Bid Order: 104 Contract ID: 08-0304-089 Primary County: BOONE
Letting Date: 07/21/15 10:00 A.M.
1 ) MA225 ( ) ( )

(
MANATT'S, INC.
LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS
\ \ \
0010 2101-0850002 27.000 UNIT | 110.00000 2970.00] |
CLEARING AND GRUBBING | | |
0020 2102-0425070 332.000 TON | 29.70000 9860.40 | |
SPECIAL BACKFILL | |
0030 2102-2625000 1931.000 cCY | 26.40000 50978.40| |
EMBANKMENT-IN-PLACE | | |
0040 2102-2713070 440.000 CYy | 5.50000 2420.00] |
EXCAVATION, CLASS 13, ROADWAY AND BORRO | |
0050 2105-8425015 860.000 CY | 8.80000 7568.00] |
TOPSOIL, STRIP, SALVAGE AND SPREAD | |
0060 2121-7425010 502.000 TON | 38.50000 19327.00| |
GRANULAR SHOULDERS, TYPE A | | |
0070 2123-7450020 10.500 STA | 132.00000 1386.00] |
SHOULDER FINISHING, EARTH | | |
0080 2212-0475095 0.200 MILE | 4500.00000 900.00| |
CLEANING AND PREPARATION OF BASE | | |
0090 2213-8200000 273.000 TON | 78.50000 21430.50] |
BASE WIDENING, HOT MIX ASPHALT MIXTURE | | |
0100 2303-0052500 124.000 TON | 96.75000 11997.00| |
HOT MIX ASPHALT MIXTURE (10,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0110 2303-0053503 196.000 TON | 99.75000 19551.00]| |
HOT MIX ASPHALT MIXTURE (10,000,000 | | I
ESAL), SURFACE COURSE, 1/2 IN. MIX, | | |
FRICTION L-3 | | |
0120 2303-0246428 35.600 TON | 640.00000 22784 .00 |
ASPHALT BINDER, PG 64-28 | | \
0130 2303-6911000 LUMP | 1500.00000 1500.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | |
0140 2502-8212034 1200.000 LF | 11.00000 13200.00| |
SUBDRAIN, LONGITUDINAL, (SHOULDER) 4 IN | | |
DIA. [ | |
0150 2502-8221303 4.000 EACH | 605.00000 2420.00] |
SUBDRAIN OUTLET, DR-303 | | |
0160 2507-3250005 606.000 SY | 5.50000 3333.00] |
ENGINEERING FABRIC | | |
0170 2507-6800061 416.000 TON | 38.50000 16016.00| |
| | |

REVETMENT, CLASS E



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 104 3
Bid Order: 104 Contract ID: 08-0304-089 Primary County: BOONE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MA225 | ( ) | ( )
|MANATT'S, INC. \ |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0180 2510-6745850 398.100 SY | 35.70000 14212.17| |
REMOVAL OF PAVEMENT | | |
0190 2524-6765010 1.000 EACH | 175.00000 175.00] |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0200 2526-8285000 LUMP | 4125.00000 4125.00] |
CONSTRUCTION SURVEY | | |
0210 2527-9263109 51.000 STA | 27.10000 1382.10] \
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0220 2528-8445110 LUMP | 12000.00000 12000.00] |
TRAFFIC CONTROL | | |
0230 2528-8445113 20.000 EACH | 435.00000 8700.00 | |
FLAGGERS | | |
0240 2533-4980005 LUMP | 50000.00000 50000.00| \
MOBILIZATION | | |
0250 2602-0000020 1379.000 LF | 2.50000 3447.50] |
SILT FENCE | | |
0260 2602-0000030 720.000 LF | 2.75000 1980.00| |
SILT FENCE FOR DITCH CHECKS | | |
0270 2602-0010010 1.000 EACH | 500.00000 500.00] |
MOBILIZATIONS, EROSION CONTROL | | |
0280 2602-0010020 1.000 EACH | 1000.00000 1000.00| |
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0281 2214-5145150 885.000 sSY | 14.50000 12832.50| \
PAVEMENT SCARIFICATION | | |
SECTION TOTALS | S 317,995.57] S | S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 317,995.57] S | S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 107 1
Bid Order: 107 Contract ID: 78-1642-667-A Primary County: POTTAWATTAMIE
Letting Date: 150721 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to CARLEY CONSTRUCTION, LLC
Contract Period: 80 WORK DAYS Late Start Date: 04/11/16

Project: TAP-T-1642(667)--8V-78
Work Type: PCC SIDEWALK/TRAIL
County: POTTAWATTAMIE Prj Awd Amt: $963,928.10
Route: MID-CITY TRAIL
Location: IN THE CITY OF COUNCIL BLUFFS FROM THE 1ST
AVENUE/2ND AVENU E CORRIDOR, BETWEEN 41ST
STREET AND 13TH STREET/BROADWAY VIA

CARLEY CONSTRUCTION, LLC
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 CA258 CARLEY CONSTRUCTION, LLC $ 963,928.10 100.00 %
2 M.197 MFT CONSTRUCTION, INC. $ 1,004,481.41 104.20 %
3 BL400 BLUFFS PAVING & UTILITY COMPANY. INC. $ 1,085,370.23 112.59 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 2
Bid Order: 107 Contract ID: 78-1642-667-A Primary County: POTTAWATTAMIE
Letting Date: 07/21/15 10:00 A.M.
1 ) CA258 2 ) M.197 3 ) BL40O

( ( (
CARLEY CONSTRUCTION, LLC MEFT CONSTRUCTION, INC. BLUFFS PAVING & UTILITY COMPA

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

REMOVE STORM SEWER PIPE LESS THAN OR
EQUAL TO 36 IN.

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2625000 5334.000 CY | 16.31000 86997.54| 22.91000 122201.94] 15.25000 81343.50
EMBANKMENT-IN-PLACE | | |
0020 2102-2713090 800.000 CY | 10.70000 8560.00 | 9.20000 7360.00 | 10.00000 8000.00
EXCAVATION, CLASS 13, WASTE | | |
0030 2105-8425005 1490.000 CY | 25.68000 38263.20] 21.85000 32556.50] 24.00000 35760.00
TOPSOIL, FURNISH AND SPREAD | | |
0040 2123-7450020 117.400 STA | 125.00000 14675.00]| 249.18000 29253.73] 250.00000 29350.00
SHOULDER FINISHING, EARTH | | |
0050 2213-6745500 2.080 STA | 1000.00000 2080.00 | 2300.00000 4784.00 | 1275.00000 2652.00
REMOVAL OF CURB I I
0060 2301-1033080 468.700 SY | 65.00000 30465.50] 36.80000 17248.16]| 73.50000 34449.45
STANDARD OR SLIP FORM PORTLAND CEMENT | I
CONCRETE PAVEMENT, CLASS C, CLASS 3 | | |
DURABILITY, 8 IN. | | |
0070 2403-0100000 32.300 CY | 2650.00000 85595.00 | 2750.00000 88825.00 | 2500.00000 80750.00
STRUCTURAL CONCRETE (MISCELLANEOUS) | | |
0080 2404-7775005 2413.000 LB | 5.25000 12668.25] 5.50000 13271.50] 5.00000 12065.00
REINFORCING STEEL, EPOXY COATED | | I
0090 2408-7800000 1653.000 LB | 21.40000 35374.20] 22.00000 36366.00 | 20.00000 33060.00
STRUCTURAL STEEL | |
0100 2414-6445100 126.000 LF | 214.00000 26964.00| 220.00000 27720.00]| 200.00000 25200.00
STRUCTURAL STEEL PEDESTRIAN HAND RAILIN | | |
0110 2416-0100015 1.000 EACH | 1100.00000 1100.00| 414.00000 414.00] 1250.00000 1250.00
APRONS, CONCRETE, 15 IN. DIA. | | I
0120 2435-0250700 2.000 EACH | 2100.00000 4200.00 | 3675.00000 7350.00 | 3400.00000 6800.00
INTAKE, SW-507 | | |
0130 2435-0600110 2.000 EACH | 950.00000 1900.00| 230.00000 460.00] 1000.00000 2000.00
INTAKE ADJUSTMENT, MINOR | | I
0140 2503-0114215 38.000 LF | 61.50000 2337.00] 94.00000 3572.00]| 80.00000 3040.00
STORM SEWER GRAVITY MAIN, TRENCHED, | | I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. I I I
0150 2503-0114236 6.000 LF | 250.00000 1500.00 | 200.00000 1200.00| 260.00000 1560.00
STORM SEWER GRAVITY MAIN, TRENCHED, | I I
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. | | I
0160 2503-0200036 6.000 LF | 50.00000 300.00] 21.00000 126.00] 17.00000 102.00
| | |
| | |



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 3
Bid Order: 107 Contract ID: 78-1642-667-A Primary County: POTTAWATTAMIE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CA258 | ( 2 ) M.197 | ( 3 ) BL40O
| CARLEY CONSTRUCTION, LLC I[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMPA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— T e T T
0170 2510-6745850 927.500 SY | 10.00000 9275.00] 6.90000 6399.75| 10.25000 9506.88
REMOVAL OF PAVEMENT | | |
0180 2510-6750600 2.000 EACH | 650.00000 1300.00| 440.00000 880.00]| 575.00000 1150.00
REMOVAL OF INTAKES AND UTILITY ACCESSES | | |
0190 2511-0302600 7533.200 SY | 39.00000 293794.80]| 31.00000 233529.20] 46.25000 348410.50
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0200 2511-0302800 15.600 sY | 75.00000 1170.00| 35.00000 546.00| 72.75000 1134.90
RECREATIONAL TRAIL, PORTLAND CEMENT | | |
CONCRETE, 8 IN. | | |
0210 2511-0310100 65.200 STA | 300.00000 19560.00] 448.00000 29209.60| 315.00000 20538.00
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRATIL | | |
0220 2511-6745900 617.100 SY | 9.00000 5553.90] 11.80000 7281.78| 7.00000 4319.70
REMOVAL OF SIDEWALK | | |
0230 2511-7526004 120.000 sY | 42.80000 5136.00] 72.00000 8640.00| 40.00000 4800.00
SIDEWALK, P.C. CONCRETE, 4 IN. | \ \
0240 2511-7528101 328.000 SF | 21.50000 7052.00] 21.00000 6888.00| 20.00000 6560.00
DETECTABLE WARNINGS | | \
0250 2512-1725206 208.000 LF | 34.25000 7124.00| 49.00000 10192.00] 32.00000 6656.00
CURB AND GUTTER, P.C. CONCRETE, 2.0 FT. | | |
0260 2515-2475008 8.000 SY | 64.25000 514.00] 76.00000 608.00| 60.00000 480.00
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0270 2515-6745600 80.000 sY | 12.00000 960.00] 10.20000 816.00] 7.25000 580.00
REMOVAL OF PAVED DRIVEWAY | | |
0280 2519-1002048 36.000 LF | 82.40000 2966.40] 84.20000 3031.20] 77.00000 2772.00
FENCE, CHAIN LINK, 48 IN. HEIGHT | | |
0290 2519-4200120 350.000 LF | 5.35000 1872.50] 5.45000 1907.50] 5.00000 1750.00
REMOVAL OF FENCE, CHAIN LINK | | |
0300 2524-6765010 2.000 EACH | 450.00000 900.00| 310.00000 620.00] 350.00000 700.00
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0310 2524-9100030 2.000 EACH | 80.25000 160.50] 82.50000 165.00] 75.00000 150.00
OBJECT MARKER, TYPE 3 | | |
0320 2524-9325001 335.000 SF | 13.32000 4462.20] 19.24000 6445.40| 17.50000 5862.50
TYPE A SIGNS, SHEET ALUMINUM | | |
0330 2527-9263112 34.100 STA | 40.65000 1386.17| 41.80000 1425.38| 38.00000 1295.80
PAINTED PAVEMENT MARKINGS, HIGH-BUILD | | |
WATERBORNE | | |
0340 2527-9263138 80.000 EACH | 53.50000 4280.00| 55.00000 4400.00| 50.00000 4000.00
PAINTED SYMBOLS AND LEGENDS, HIGH-BUILD | | |
| \ \

WATERBORNE



IOWA DEPARTMENT OF TRANSPORTATION

('"LUMP SUM' ITEM) Chain Link Fence,

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 4
Bid Order: 107 Contract ID: 78-1642-667-A Primary County: POTTAWATTAMIE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CA258 | ( 2 ) M.197 | ( 3 ) BL40O
| CARLEY CONSTRUCTION, LLC |[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMPA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it et
0350 2527-9263180 4.000 STA | 164.80000 659.20] 169.39000 677.56] 154.00000 616.00
PAVEMENT MARKINGS REMOVED | | |
0360 2528-8445110 LUMP | 9500.00000 9500.00| 7650.00000 7650.00 | 7000.00000 7000.00
TRAFFIC CONTROL | | |
0370 2533-4980005 LUMP | 75000.00000 75000.00] 59000.00000 59000.00|] 132000.00000 132000.00
MOBILIZATION | | |
0380 2599-9999003 86.000 CY | 37.50000 3225.00| 44.00000 3784.00 | 40.00000 3440.00
('CUBIC YARDS' ITEM) Hardwood Mulch | |
0390 2599-9999003 86.000 CY | 37.50000 3225.00| 27.42000 2358.12| 67.00000 5762.00
('CUBIC YARDS' ITEM) Planting Soil | |
0400 2599-9999005 4.000 EACH | 900.00000 3600.00| 1900.00000 7600.00 | 2500.00000 10000.00
("EACH' ITEM) Bench, Furnish and Instal | | |
0410 2599-9999005 3.000 EACH | 3474.28000 10422.84| 3290.00000 9870.00| 1325.00000 3975.00
('"EACH' ITEM) Directional Sign Assembly | | |
Supply and \ \ \
0420 2599-9999005 11.000 EACH | 85.00000 935.00] 32.00000 352.00] 50.00000 550.00
("EACH' ITEM) Install Trail Mile Marker | | |
As Per Plan | | |
0430 2599-9999005 168.000 EACH | 12.85000 2158.80| 8.80000 1478.40| 8.00000 1344.00
("EACH' ITEM) Perennials | | |
0440 2599-9999005 1.000 EACH | 625.00000 625.00| 510.00000 510.00] 500.00000 500.00
('"EACH' ITEM) Replace Beehive with 24 | |
Inch Flat Grate | | |
0450 2599-9999005 1.000 EACH | 500.00000 500.00] 304.80000 304.80] 1000.00000 1000.00
('"EACH' ITEM) Storm Sewer Pipe | | |
Connection, SW-211, | | |
0460 2599-9999005 22.000 EACH | 195.03000 4290.66 | 2860.00000 62920.00| 200.00000 4400.00
('"EACH' ITEM) Trail Information Sign | |
Panel, As Per | |
0470 2599-9999009 90.000 LF | 11.51000 1035.90] 28.00000 2520.00| 15.00000 1350.00
("LINEAR FEET' ITEM) Post For Trail | |
Sign, Aluminum Box Tube, | | |
0480 2599-9999009 521.000 LF | 2.00000 1042.00] 5.49000 2860.29| 5.00000 2605.00
("LINEAR FEET' ITEM) Post For Type A | | |
Sign, Steel U-Channel | | |
0490 2599-9999010 LUMP | 34079.50000 34079.50] 35030.00000 35030.00] 31850.00000 31850.00
('LUMP SUM' ITEM) Bridge Preparation, | |
As Per Plan | | |
0500 2599-9999010 LUMP | 3951.51000 3951.51| 4062.00000 4062.00| 4000.00000 4000.00
| | |
| | |

Modify As Per Plan



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 107 5
Bid Order: 107 Contract ID: 78-1642-667-A Primary County: POTTAWATTAMIE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CA258 | ( 2 ) M.197 | ( 3 ) BL40O
| CARLEY CONSTRUCTION, LLC |[MFT CONSTRUCTION, INC. |BLUFFS PAVING & UTILITY COMPA
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0510 2599-9999010 LUMP | 665.00000 665.00| 470.00000 470.00] 1250.00000 1250.00
('LUMP SUM' ITEM) Drill Holes In Top Of | | |
Indian Creek Box | | |
0520 2599-9999010 LUMP | 4270.00000 4270.00 | 4380.00000 4380.00 | 3990.00000 3990.00
('LUMP SUM' ITEM) Modify Existing | | |
Electrical Service | | |
0530 2599-9999010 LUMP | 1600.00000 1600.00] 1400.00000 1400.00] 2000.00000 2000.00
('LUMP SUM' ITEM) Relocate Concrete | | |
Block And Barrier Rail | | \
0540 2599-9999010 LUMP | 4775.00000 4775.00 | 1870.00000 1870.00] 2500.00000 2500.00
('LUMP SUM' ITEM) Remove Concrete | | |
Planter, Railroad Ties | | |
0545 2599-9999014 1750.000 SF | 12.00000 21000.00 | 16.00000 28000.00 | 22.50000 39375.00
('"SQUARE FEET' ITEM) SIDEWALK, PCC, o", | | |
COLORED/STAMPED | | |
0550 2601-2634105 4.500 ACRE | 2621.50000 11796.75] 3070.00000 13815.00] 2800.00000 12600.00
MULCHING, BONDED FIBER MATRIX | | |
0560 2601-2636044 4.500 ACRE | 1481.95000 6668.78| 1495.00000 6727.50] 1360.00000 6120.00
SEEDING AND FERTILIZING (URBAN) | | |
0570 2602-0000020 1150.000 LF | 3.00000 3450.00| 2.20000 2530.00| 2.05000 2357.50
SILT FENCE | | |
0580 2602-0000071 1150.000 LF | 1.50000 1725.00] 0.43000 494 .50 0.40000 460.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0590 2602-0000101 1150.000 LF | 1.50000 1725.00] 0.05000 57.50| 0.05000 57.50
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | | |
0600 2602-0010010 5.000 EACH | 500.00000 2500.00| 500.00000 2500.00| 500.00000 2500.00
MOBILIZATIONS, EROSION CONTROL | | |
0610 2602-0010020 2.000 EACH | 1000.00000 2000.00| 1000.00000 2000.00| 1000.00000 2000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |
0620 2610-0000110 95.000 EACH | 29.00000 2755.00| 26.38000 2506.10| 24.00000 2280.00
SHRUBS | | |
0630 2610-0000120 81.000 EACH | 300.00000 24300.00 | 260.00000 21060.00 | 240.00000 19440.00
TREES | | |
SECTION TOTALS | $ 963,928.10] $ 1,004,481.41| $ 1,085,370.23
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 963,928.10] $ 1,004,481.41] $ 1,085,370.23




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
151 Contract ID: 06-C006-065
150721 10:00 A.M.
AWARD RECOMMENDED to
15 WORK DAYS Late Start Date:

PELLING, L.L. CO., INC.
09/21/15

Run Date:

Primary County: BENTON
No Established DBE Goal

$ 590,934.31

08/21/15
Page: 151 1

% OVER

Project: FM-C006(65)--55-06
Work Type: HMA PAVEMENT - FULL DEPTH RECLAMATION

County: BENTON Prj Awd Amt: $590,934.31
Route: W30

Location: ON W30 FROM WALFORD S. TO IOWA/JOHNSON CO

LINE
RANK VENDOR NO./NAME
1 PE140 PELLING, L.L. CO., INC.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 2
Bid Order: 151 Contract ID: 06-C006-065 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
1 ) PE140 ( ) ( )

(
PELLING, L.L. CO., INC.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| I I
—————————————————————————————————————————— o

PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2713090 50.600 CY | 48.65000 2461.69]| |
EXCAVATION, CLASS 13, WASTE | | I
0020 2116-0000100 16108.000 SY | 4.50000 72486.00 | |
FULL DEPTH RECLAMATION | | |
0030 2116-0000300 1316.000 TON | 68.25000 89817.00 | |
MINERAL STABILIZING AGENT | | |
0040 2121-7425020 1500.000 TON | 18.00000 27000.00| |
GRANULAR SHOULDERS, TYPE B | | I
0050 2214-5145160 800.000 TON | 16.50000 13200.00]| I
PAVEMENT SCARIFICATION | | I
0060 2303-0032500 2050.000 TON | 38.75000 79437.50] I
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX | | |
0070 2303-0033500 2050.000 TON | 38.75000 79437.50| I
HOT MIX ASPHALT MIXTURE (1,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, NO | |
SPECIAL FRICTION REQUIREMENT | | |
0080 2303-0246422 255.000 TON | 490.00000 124950.00| |
ASPHALT BINDER, PG 64-22 I I I
0090 2303-6911000 LUMP | 514.00000 514.00] |
HOT MIX ASPHALT PAVEMENT SAMPLES | | I
0100 2303-7000610 4100.000 EACH | 1.00000 4100.00 | |
PAYMENT ADJUSTMENT | | |
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
LABORATORY VOIDS (FORMULA - BY PAY | | |
FACTOR) | I I
0110 2303-7000620 4100.000 EACH | 1.00000 4100.00| |
PAYMENT ADJUSTMENT | | I
INCENTIVE/DISINCENTIVE FOR HMA MIXTURE | | |
FIELD VOIDS (FORMULA - BY PAY FACTOR) | | |
0120 2315-8275025 184.000 TON | 21.50000 3956.00 | I
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | |
0130 2518-6910000 7.000 EACH | 200.00000 1400.00| |
SAFETY CLOSURE | |
0140 2527-9263109 193.590 STA | 18.00000 3484.62| |
| | |
| I I



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 151 3
Bid Order: 151 Contract ID: 06-C006-065 Primary County: BENTON
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) PE140 | ( ) | ( )
| PELLING, L.L. CO., INC. \ \
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0150 2528-8445110 LUMP | 5990.00000 5990.00] |
TRAFFIC CONTROL | |
0160 2528-8445113 40.000 EACH | 435.00000 17400.00| |
FLAGGERS | | |
0170 2528-8445115 10.000 EACH | 650.00000 6500.00| |
PILOT CARS | | |
0180 2533-4980005 LUMP | 54700.00000 54700.00| |
MOBILIZATION | \ \
SECTION TOTALS | S 590,934.31| $ | $
—————————————————————————————————————————— e
CONTRACT TOTALS | S 590,934.31] S | S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

152 Contract ID: 69-C069-056

150721 10:00 A.M.

CONTRACT SIGNED by WESTERN ENGINEERING CO., INC.

25 WORK DAYS Late Start Date: 04/18/16

FM-C069 (56) --55-69 Project:
HMA RESURFACING/COLD IN-PLACE RECYCLING Work Type:
MONTGOMERY Prj Awd Amt: $864,664.20 County:
M37 Route:
M37: FROM 230TH STREET TO 270TH STREET Location:

08/21/15
152 1

Run Date:
Page:

Primary County: MONTGOMERY
No Established DBE Goal

FM-C069(57)--55-69

HMA RESURFACING/COLD IN-PLACE RECYCLING
MONTGOMERY Prj Awd Amt: $904,296.97
H54

H-54 M-37 TO COBURG

VENDOR NO./NAME

RANK
1 WES540
2 NOO081
3 0.055
4 HE400

WESTERN ENGINEERING CO., INC.
NORRIS ASPHALT PAVING CO., LC
OMG MIDWEST, INC. D/B/A OMNI ENGINEERING
HENNINGSEN CONSTRUCTION, INC.

TOTAL % OVER
BID LOW BID
$ 1,768,961.17 100.00 %
$ 1,778,791.44 100.55 %
$ 1,781,994.58 100.73 %
$ 1,837,167.81 103.85 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 2
Bid Order: 152 Contract ID: 69-C069-056 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
1 ) WE540 2 ) NOO81 3 ) 0.055

=~

( l(
WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |OMG MIDWEST, INC. D/B/A OMNI
|

LINE NO / ITEM CODE / ALT

\ \
\ \
I I
| |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
SECTION 0001  ROADWAY ITEMS FM-C069 (56) -—55-69
\ \ \

0010 2102-2710070 72.000 CY | 110.00000 7920.00] 34.00000 2448.00] 57.10000 4111.20
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2303-0023500 5681.000 TON | 49.50000 281209.50| 43.33000 246157.73| 35.85000 203663.85
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | \

0030 2303-0246422 341.000 TON | 510.00000 173910.00] 503.21000 171594.61| 510.00000 173910.00
ASPHALT BINDER, PG 64-22 | | \

0040 2312-8260250 2574.000 TON | 23.50000 60489.00 | 22.05000 56756.70 | 24.50000 63063.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE \ \ \

0050 2318-1001100 50252.000 sY | 1.80000 90453.60 | 1.75000 87941.00 | 1.80000 90453.60
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |

0060 2318-1001220 322.000 TON | 625.00000 201250.00| 617.00000 198674.00] 636.00000 204792.00
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |

0070 2518-6910000 15.000 EACH | 50.00000 750.00] 50.00000 750.00] 105.00000 1575.00
SAFETY CLOSURE | |

0080 2527-9263109 665.300 STA | 7.00000 4657.10| 6.80000 4524.04 | 7.50000 4989.75
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |

0090 2527-9263137 1.000 EACH | 150.00000 150.00] 150.00000 150.00] 180.00000 180.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | |

0100 2528-8445110 LUMP | 3000.00000 3000.00] 2500.00000 2500.00] 14500.00000 14500.00
TRAFFIC CONTROL \ \

0110 2528-8445113 25.000 EACH | 435.00000 10875.00| 435.00000 10875.00| 435.00000 10875.00
FLAGGERS \ \ \

0120 2533-4980005 LUMP | 30000.00000 30000.00 | 82000.00000 82000.00 | 97500.00000 97500.00
MOBILIZATION | \

SECTION TOTALS | $ 864,664.20]| $ 864,371.08] $ 869,613.40
—————————————————————————————————————————— e bttt L e
SECTION 0002  ROADWAY ITEMS FM-C069(57) --55-69

\
0130 2102-2710070 40.000 cCY 110.00000 4400.00 34.00000 1360.00] 103.00000 4120.00
EXCAVATION, CLASS 10, ROADWAY AND BORRO
0140 2303-0023500 5927.000 TON

HOT MIX ASPHALT MIXTURE (300,000 ESAL),
INTERMEDIATE OR SURFACE COURSE, 1/2 IN.
MIX, NO SPCL FRIC REQ

\
|
| \
48.50000 287459.50 | 44.33000 262743.91| 35.50000 210408.50
|
|
|



IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Run Date: 08/21/15
Page: 152 3

Bid Order: 152 Contract ID: 69-C069-056 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) WE540 | ( 2 ) NO081 | ( 3 ) 0.055
|[WESTERN ENGINEERING CO., INC |NORRIS ASPHALT PAVING CO., L |OMG MIDWEST, INC. D/B/A OMNI
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0150 2303-0246422 356.000 TON | 510.00000 181560.00| 503.21000 179142.76| 510.00000 181560.00
ASPHALT BINDER, PG 64-22 | | |
0160 2312-8260250 2834.000 TON | 23.50000 66599.00| 22.05000 62489.70| 24.00000 68016.00
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE | \ \
0170 2318-1001100 53032.000 sSY | 1.80000 95457.60 | 1.75000 92806.00| 1.80000 95457.60
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0180 2318-1001220 351.000 TON | 625.00000 219375.00] 617.00000 216567.00| 636.00000 223236.00
ASPHALT STABILIZING AGENT (FOAMED | |
ASPHALT) | | |
0190 2518-6910000 14.000 EACH | 50.00000 700.00] 50.00000 700.00] 105.00000 1470.00
SAFETY CLOSURE | | |
0200 2527-9263109 674.410 STA | 7.00000 4720.87| 6.80000 4585.99| 7.50000 5058.08
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0210 2527-9263137 1.000 EACH | 150.00000 150.00] 150.00000 150.00] 180.00000 180.00
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0220 2528-8445110 LUMP | 3000.00000 3000.00| 2500.00000 2500.00| 14500.00000 14500.00
TRAFFIC CONTROL | | |
0230 2528-8445113 25.000 EACH | 435.00000 10875.00] 435.00000 10875.00] 435.00000 10875.00
FLAGGERS | | |
0240 2533-4980005 LUMP | 30000.00000 30000.00] 80500.00000 80500.00] 97500.00000 97500.00
MOBILIZATION | |
SECTION TOTALS \ S 904,296.97| S 914,420.36| $ 912,381.18
—————————————————————————————————————————— R i et
CONTRACT TOTALS | S 1,768,961.17] S 1,778,791.44] S 1,781,994.58




IOWA DEPARTMENT OF TRANSPORTATION

HOT MIX ASPHALT MIXTURE
INTERMEDIATE OR SURFACE COURSE,

(300,000 ESAL),
1/2 IN.

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 152 4
Bid Order: 152 Contract ID: 69-C069-056 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
\ 4 ) HE400 | ( ) | ( )
| HENNINGSEN CONSTRUCTION, INC | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS FM-C069 (56) --55-69
\ \ \
0010 2102-2710070 72.000 CY | 123.44000 8887.68| |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2303-0023500 5681.000 TON | 48.37000 274789.97| |
HOT MIX ASPHALT MIXTURE (300,000 ESAL), | | |
INTERMEDIATE OR SURFACE COURSE, 1/2 IN. | | |
MIX, NO SPCL FRIC REQ | | |
0030 2303-0246422 341.000 TON | 495.00000 168795.00| |
ASPHALT BINDER, PG 64-22 | | |
0040 2312-8260250 2574.000 TON | 23.94000 61621.56] |
GRANULAR SURFACING ON ROAD, CRUSHED | | |
STONE \ \ \
0050 2318-1001100 50252.000 sSY | 1.75000 87941.00| |
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT | | |
0060 2318-1001220 322.000 TON | 617.00000 198674.00| |
ASPHALT STABILIZING AGENT (FOAMED | | |
ASPHALT) | | |
0070 2518-6910000 15.000 EACH | 100.00000 1500.00| |
SAFETY CLOSURE | | |
0080 2527-9263109 665.300 STA | 6.75000 4490.78| |
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0090 2527-9263137 1.000 EACH | 100.00000 100.00] |
PAINTED SYMBOLS AND LEGENDS, WATERBORNE | | |
OR SOLVENT-BASED | | |
0100 2528-8445110 LUMP | 15625.00000 15625.00] |
TRAFFIC CONTROL | | |
0110 2528-8445113 25.000 EACH | 435.00000 10875.00] |
FLAGGERS | | |
0120 2533-4980005 LUMP | 63125.00000 63125.00| |
MOBILIZATION | |
SECTION TOTALS | $ 896,424.99| | $
—————————————————————————————————————————— o
SECTION 0002  ROADWAY ITEMS FM-C069(57)--55-69
\
0130 2102-2710070 40.000 cCYy 123.44000 4937.60 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO |
0140 2303-0023500 5927.000 TON 48.37000 \
|
|
\

MIX, NO SPCL FRIC REQ

\
|
|
286688.99|
|
|
\



Bid Order: 152
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

69-C069-056

Run Date: 08/21/15
Page: 152 5

Primary County: MONTGOMERY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0150 2303-0246422 356.000 TON
ASPHALT BINDER, PG 64-22

0160 2312-8260250 2834.000 TON
GRANULAR SURFACING ON ROAD, CRUSHED
STONE

0170 2318-1001100 53032.000 sY
COLD IN-PLACE RECYCLED ASPHALT PAVEMENT

0180 2318-1001220 351.000 TON
ASPHALT STABILIZING AGENT (FOAMED
ASPHALT)

0190 2518-6910000 14.000 EACH
SAFETY CLOSURE

0200 2527-9263109 674.410 STA
PAINTED PAVEMENT MARKING, WATERBORNE OR
SOLVENT-BASED

0210 2527-9263137 1.000 EACH
PAINTED SYMBOLS AND LEGENDS, WATERBORNE
OR SOLVENT-BASED

0220 2528-8445110 LUMP
TRAFFIC CONTROL

0230 2528-8445113 25.000 EACH
FLAGGERS

0240 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

4 )

o~

HE400

ENNINGSEN CONSTRUCTION,

617.

100.

100.

15625.

435.

63125.

00000

.75000

00000

00000

00000

00000

176220.

67845.

92806.

216567.

1400.

4552.

100.

15625.
10875.
63125.

940,742.

1,837,167.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

201 Contract ID:
150721 10:00 A.M.
CONTRACT SIGNED by
40 WORK DAYS

26-0025-706

HAWKEYE PAVING CORP.
Late Start Date: 08/31/15

Run Date:

Primary County: DAVIS
No Established DBE Goal

08/21/15
Page: 201 1

Project: MP-002-5(706)205--76-26
Work Type: PCC PATCHING
County: DAVIS Prj Awd Amt: $673,259.50
Route: IOWA 2
Location: IN PULASKI FROM WCL TO ECL
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 HA760 HAWKEYE PAVING CORP. $ 673,259.50 100.00 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 2
Bid Order: 201 Contract ID: 26-0025-706 Primary County: DAVIS
Letting Date: 07/21/15 10:00 A.M.
1 ) HA760 ( ) ( )

(
HAWKEYE PAVING CORP.
LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2102-2713090 564.000 CY | 20.00000 11280.00] |
EXCAVATION, CLASS 13, WASTE | | |
0020 2105-8425005 150.700 CY | 75.00000 11302.50] |
TOPSOIL, FURNISH AND SPREAD | I I
0030 2115-0100000 538.400 CY | 90.00000 48456.00 | |
MODIFIED SUBBASE | | |
0040 2213-6745500 2.270 STA | 1100.00000 2497.00 | |
REMOVAL OF CURB | |
0050 2511-6745900 102.600 SY | 30.00000 3078.00 | I
REMOVAL OF SIDEWALK | | |
0060 2511-7526004 67.000 SY | 90.00000 6030.00] |
SIDEWALK, P.C. CONCRETE, 4 IN. | | |
0070 2511-7526006 112.000 SY | 120.00000 13440.00] |
SIDEWALK, P.C. CONCRETE, 6 IN. | I I
0080 2511-7528101 200.000 SF | 40.00000 8000.00 | |
DETECTABLE WARNINGS | | |
0090 2512-1725256 227.300 LF | 80.00000 18184.00] |
CURB AND GUTTER, P.C. CONCRETE, 2.5 FT. | | |
0100 2527-9263109 32.240 STA | 220.00000 7092.80 | I
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0110 2528-8445110 LUMP | 15000.00000 15000.00 | |
TRAFFIC CONTROL | |
0120 2528-8445113 40.000 EACH | 435.00000 17400.00 | |
FLAGGERS | | |
0130 2529-2242304 75.000 EACH | 150.00000 11250.00| I
CD JOINT ASSEMBLY | | |
0140 2529-5070110 517.400 SY | 106.00000 54844 .40 | |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0150 2529-5070111 3061.200 SY | 104.00000 318364.80] |
PATCHES, FULL-DEPTH FINISH, BY AREA (50 | I
FEET OR GREATER IN LENGTH) | | |
0160 2529-5070120 14.000 EACH | 2300.00000 32200.00] I
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0170 2532-5200001 8652.000 SY | 5.00000 43260.00| |
PAVEMENT SURFACE REPAIR (GRINDING | I I
LIMESTONE) | | |
0180 2533-4980005 LUMP | 50000.00000 50000.00] I
| | |

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 201 3
Bid Order: 201 Contract ID: 26-0025-706 Primary County: DAVIS
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) HA760 | ( ) | ( )
| HAWKEYE PAVING CORP. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et e e TP
0190 2601-2639010 8.200 sQ | 150.00000 1230.00]| |
SODDING | | \
0200 2601-2643300 1.000 EACH | 350.00000 350.00] |
MOBILIZATION FOR WATERING | | |
SECTION TOTALS | S 673,259.50] $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 673,259.50] $ | $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

202 Contract ID: 48-1516-707
150721 10:00 A.M.
AWARD RECOMMENDED to CEDAR FALLS CONSTR. CO., INC.

40 WORK DAYS Late Start Date: 08/24/15
MP-006-6(711)232--76-48 Project:
PCC PATCHING Work Type:
IOWA Prj Awd Amt: $96,470.00 County:
U.S. 6 Route:
E JCT U.S. 151 TO IOWA 965 Location:
MP-149-6(703) 65--76-48 Project:
PCC PATCHING Work Type:
IOWA Prj Awd Amt: $51,880.80 County:
IOWA 149 Route:
FROM WILLIAMSBURG, NORTH TO I-80. Location:
MP-212-6(703)12--76-48
PCC PATCHING
TOWA Prj Awd Amt: $51,423.80
IOWA 212
FROM NEAR THE WCL OF MARENGO, EAST THEN

SOUTH TO U.S. 6.

Run Date: 08/21/15
Page: 202 1
Primary County: IOWA
No Established DBE Goal
MP-021-6(705)53--76-48
PCC PATCHING
IOWA Prj Awd Amt: $55,852.40
IOWA 21

FROM IOWA 212 TO NEAR WCL OF BELLE PLAINE

MP-151-6(707)0--76-48
PCC PATCHING

IOWA Prj Awd Amt: $131,957.40
U.S. 151

FROM I-80, NORTHERLY TO NORTH OF THE IOWA
RIVER.

RANK
1 CE040
2 HA760

CEDAR FALLS CONSTRUCTION CO.,
HAWKEYE PAVING CORP.

TOTAL % OVER
BID LOW BID
$ 387,584.40 100.00 %
$ 454,596.60 117.28 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 2
Bid Order: 202 Contract ID: 48-1516-707 Primary County: IOWA
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) HA760 | ( )
|CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
SECTION 0001 ROADWAY ITEMS IOWA COUNTY MP-006-6(711)232--76-48
\ \ \
0010 2528-8445110 LUMP | 500.00000 500.00] 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0020 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00 |
FLAGGERS | | |
0030 2528-8445115 10.000 EACH | 650.00000 6500.00 | 650.00000 6500.00|
PILOT CARS | | |
0040 2529-2242304 3.000 EACH | 80.00000 240.00 | 125.00000 375.00]
CD JOINT ASSEMBLY | | |
0050 2529-5070110 538.200 SY | 118.00000 63507.60 | 117.00000 62969.40 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0060 2529-5070120 57.000 EACH | 86.00000 4902.00] 290.00000 16530.00 |
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0070 2529-8174010 76.700 SY | 12.00000 920.40] 20.00000 1534.00]
SUBBASE (PATCHES) | | |
0080 2533-4980005 LUMP | 2500.00000 2500.00] 5000.00000 5000.00]
MOBILIZATION | | |
SECTION TOTALS | S 96,470.00| S 112,308.40] S
—————————————————————————————————————————— o
SECTION 0002 ROADWAY ITEMS TOWA COUNTY MP-021-6(705)53--76-48
\ \ \
0090 2528-8445110 LUMP | 500.00000 500.00] 1500.00000 1500.00]
TRAFFIC CONTROL | | |
0100 2528-8445113 20.000 EACH | 435.00000 8700.00| 435.00000 8700.00|
FLAGGERS | \ \
0110 2528-8445115 5.000 EACH | 650.00000 3250.00] 650.00000 3250.00|
PILOT CARS | | |
0120 2529-5070110 253.800 SY | 138.00000 35024 .40 | 120.00000 30456.00 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0130 2529-5070120 29.000 EACH | 82.00000 2378.00| 285.00000 8265.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0140 2533-4980005 LUMP | 2500.00000 2500.00] 4000.00000 4000.00]
MOBILIZATION | |
0150 2595-0005150 LUMP | 3500.00000 3500.00] 6000.00000 6000.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR UNION PACIFIC RAILROAD CO. | | |
SECTION TOTALS | S 55,852.40] S 62,171.00| S
—————————————————————————————————————————— e e s et T Tt e

SECTION 0003 ROADWAY ITEMS

IOWA COUNTY MP-149-6(703) 65--76-48



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 3
Bid Order: 202 Contract ID: 48-1516-707 Primary County: IOWA
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) HA760 | ( )
|CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T TR
0160 2528-8445110 LUMP | 2000.00000 2000.00| 1500.00000 1500.00]
TRAFFIC CONTROL | | |
0170 2528-8445113 20.000 EACH | 435.00000 8700.00| 435.00000 8700.00|
FLAGGERS | | |
0180 2528-8445115 5.000 EACH | 650.00000 3250.00] 650.00000 3250.00]
PILOT CARS | | |
0190 2529-2242304 5.000 EACH | 80.00000 400.00] 125.00000 625.00]
CD JOINT ASSEMBLY | | |
0200 2529-5070110 264.200 SY | 120.00000 31704.00 | 122.00000 32232.40|
PATCHES, FULL-DEPTH FINISH, BY AREA | |
0210 2529-5070120 26.000 EACH | 77.00000 2002.00] 305.00000 7930.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | |
0220 2529-8174010 110.400 SY | 12.00000 1324.80] 20.00000 2208.00|
SUBBASE (PATCHES) | | |
0230 2533-4980005 LUMP | 2500.00000 2500.00] 4000.00000 4000.00]
MOBILIZATION | | |
SECTION TOTALS | S 51,880.80| S 60,445.40| S
—————————————————————————————————————————— o
SECTION 0004  ROADWAY ITEMS IOWA COUNTY MP-151-6(707)0--76-48
\ \ \
0240 2528-8445110 LUMP | 500.00000 500.00] 3000.00000 3000.00|
TRAFFIC CONTROL | | |
0250 2528-8445113 40.000 EACH | 435.00000 17400.00 | 435.00000 17400.00 |
FLAGGERS | | |
0260 2528-8445115 10.000 EACH | 650.00000 6500.00 | 650.00000 6500.00|
PILOT CARS | | |
0270 2529-2242304 7.000 EACH | 80.00000 560.00] 125.00000 875.00]
CD JOINT ASSEMBLY | | |
0280 2529-5070110 774.600 SY | 119.00000 92177.40 | 117.00000 90628.20 |
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0290 2529-5070120 79.000 EACH | 84.00000 6636.00 | 275.00000 21725.00]
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0300 2529-8174010 182.000 SY | 12.00000 2184.00| 20.00000 3640.00]
SUBBASE (PATCHES) | \ \
0310 2533-4980005 LUMP | 2500.00000 2500.00] 8000.00000 8000.00|
MOBILIZATION | |
0320 2595-0005135 LUMP | 3500.00000 3500.00] 6000.00000 6000.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | | |
FOR IOWA INTERSTATE RAILROAD LTD. | |
SECTION TOTALS | S 131,957.40] S 157,768.20] S
—————————————————————————————————————————— T et s e T Tt e

SECTION 0005 ROADWAY ITEMS

IOWA COUNTY MP-212-6(703)12--76-48
\ \



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 202 4
Bid Order: 202 Contract ID: 48-1516-707 Primary County: IOWA
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) HA760 | ( )
|CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0330 2528-8445110 LUMP | 300.00000 300.00] 1500.00000 1500.00]
TRAFFIC CONTROL | | |
0340 2528-8445113 20.000 EACH | 435.00000 8700.00| 435.00000 8700.00|
FLAGGERS | | |
0350 2528-8445115 5.000 EACH | 650.00000 3250.00] 650.00000 3250.00]
PILOT CARS | \ \
0360 2529-2242304 2.000 EACH | 80.00000 160.00] 125.00000 250.00 |
CD JOINT ASSEMBLY | | |
0370 2529-2242320 2.000 EACH | 110.00000 220.00 | 230.00000 460.00|
CT JOINT | | |
0380 2529-5070110 243.800 SY \ 126.00000 30718.80| 122.00000 29743.60|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0390 2529-5070120 25.000 EACH | 83.00000 2075.00] 320.00000 8000.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0400 2533-4980005 LUMP | 2500.00000 2500.00] 4000.00000 4000.00]
MOBILIZATION | | |
0410 2595-0005135 LUMP | 3500.00000 3500.00] 6000.00000 6000.00|
RAILROAD PROTECTIVE LIABILITY INSURANCE | |
FOR IOWA INTERSTATE RAILROAD LTD. | | |
SECTION TOTALS | S 51,423.80] S 61,903.60]| S
—————————————————————————————————————————— e ST Tt ettt e
CONTRACT TOTALS | S 387,584.40] S 454,596.60] S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

Project:
Work Type:
County:
Route:
Location:

203 Contract ID:

150721 10:00 A.M.
CONTRACT SIGNED by
130 WORK DAYS

STPN-078-1(19)--2J-54
MICROSURFACING
KEOKUK
IOWA 78
FROM IOWA 149 EAST TO IOWA 1

MP-002-5(704)225--76-89
SLURRY SEAL
VAN BUREN
IowWA 2

FROM IOWA 1, EAST TO W40.

Late Start Date:

Prj Awd Amt:

Prj Awd Amt:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

$1,316,355.51

$444,882.83

54-0781-019

MARTIN RESOURCE D/B/A MONARCH OIL CO.
04/04/16

Project:
Work Type:
County:
Route:
Location:

Run Date:

Primary County: KEOKUK
No Established DBE Goal

STPN-016-4 (26)--2J-56
MICROSURFACING

LEE Prj Awd Amt:
IOWA 16

FROM X32, EASTERLY TO THE U.S.

08/21/15
Page: 203 1

$487,750.24

61 JCT.

RANK
1 MAG670
2 MIO73

MARTIN RESOURCE MANAGEMENT CORP,
MICROSURFACING CONTRACTORS,

LLC.

D/B/A MONARCH OIL COMPANY

$ 2,248,988.58
$ 2,291,334.08



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 2
Bid Order: 203 Contract ID: 54-0781-019 Primary County: KEOKUK
Letting Date: 07/21/15 10:00 A.M.
1 ) MA670 2 ) MIO73 ( )

( I (
MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS,
LINE NO / ITEM CODE / ALT |

\ \

\ \

\ \

| |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT| UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS -DIVISON 1 KEOKUK COUNTY STPN-078-1(19)--2J-54
\ \ \
0010 2121-7425020 5828.800 TON | 20.00000 116576.00] 19.75000 115118.80]
GRANULAR SHOULDERS, TYPE B | | |
0020 2212-5070322 58.700 SY | 70.00000 4109.00| 68.00000 3991.60]|
PATCHES, PARTIAL-DEPTH REPAIR, HOT MIX | | |
ASPHALT | | \
0030 2320-0000004 3380.970 TON | 45.00000 152143.65] 66.10000 223482.12|
AGGREGATE FOR MICROSURFACING, FRICTION | | |
L-4 \ \ \
0040 2320-0000020 25.500 MILE | 5500.00000 140250.00] 1500.00000 38250.00|
PREPARATION OF SURFACE FOR | | \
MICROSURFACING | |
0050 2320-0000030 93590.900 GAL | 2.35000 219938.62] 3.25000 304170.43]
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0060 2402-0425031 10.000 TON | 54.98700 549.87| 45.00000 450.00|
GRANULAR BACKFILL | \ \
0070 2402-2720100 175.000 CY | 32.00000 5600.00 | 35.00000 6125.00]
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \
0080 2416-0100042 1.000 EACH | 2500.00000 2500.00 | 2000.00000 2000.00 |
APRONS, CONCRETE, 42 IN. DIA. | | |
0090 2416-1541036 230.000 LF | 85.00000 19550.00| 60.00000 13800.00]
REMOVE AND REINSTALL RIGID PIPE CULVERT | \ \
LESS THAN OR EQUAL TO 36 IN. | | |
0100 2416-1541136 38.000 LF | 155.00000 5890.00 | 145.00000 5510.00 |
REMOVE AND REINSTALL RIGID PIPE CULVERT | | |
GREATER THAN 36 IN. | | |
0110 2507-8029000 240.000 TON | 50.00000 12000.00 | 48.00000 11520.00]|
EROSION STONE | |
0120 2527-9263109 3895.140 STA | 10.11000 39379.87| 6.80000 26486.95]
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0130 2528-8445110 LUMP | 58000.00000 58000.00| 75000.00000 75000.00]
TRAFFIC CONTROL | |
0140 2528-8445113 305.000 EACH | 435.00000 132675.00] 435.00000 132675.00]
FLAGGERS | | |
0150 2528-8445115 95.000 EACH | 650.00000 61750.00| 650.00000 61750.00|
PILOT CARS \ \ \
0160 2529-2242320 14.000 EACH | 140.00000 1960.00 | 138.00000 1932.00|
| \ \

CT JOINT



Bid Order: 203

Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 54-0781-01

9

Run Date: 08/21/15
Page: 203 3

Primary County: KEOKUK

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

0170 2529-5070110 337.400 SY
PATCHES, FULL-DEPTH FINISH, BY AREA

0180 2529-5070111 285.600 sY
PATCHES, FULL-DEPTH FINISH, BY AREA (50
FEET OR GREATER IN LENGTH)

0190 2529-5070120 27.000 EACH
PATCHES, FULL-DEPTH FINISH, BY COUNT

0200 2529-8174010 88.100 SY
SUBBASE (PATCHES)

0210 2530-5070221 3032.000 SY
REGULAR PARTIAL DEPTH HOT MIX ASPHALT
FINISH PATCHES, BY AREA

0220 2533-4980005 LUMP
MOBILIZATION

0230 2602-0000020 356.000 LF
SILT FENCE

0240 2602-0000050 38.000 EACH
SILT BASINS

0250 2602-0000101 35.000 LF
MAINTENANCE OF SILT FENCE OR SILT FENCE
FOR DITCH CHECK

0260 2602-0010010 1.000 EACH
MOBILIZATIONS, EROSION CONTROL

0270 2602-0010020 1.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

0275 2530-0400061 501.400 TON
HOT MIX ASPHALT (PARTIAL DEPTH PATCH
MATERIAL)

SECTION TOTALS

SECTION 0002 ROADWAY ITEMS

0280 2121-7425020 30.500 TON
GRANULAR SHOULDERS, TYPE B

0290 2212-0475095 0.100 MILE
CLEANING AND PREPARATION OF BASE

0300 2214-5145150 733.300 SY
PAVEMENT SCARIFICATION

0310 2303-0042500 63.700 TON
HOT MIX ASPHALT MIXTURE (3,000,000
ESAL), INTERMEDIATE COURSE, 1/2 IN. MIX

=

1)

MAG70
ARTIN RESOURCE D/B/A MONARC

50.

15.

23.

120000.

5.

400.

5.

500.

1000.

115.

54.

13000.

15.

201.

00000

00000

00000

00000

00000

00000

00000

00000

00000

00000

LEE COUNTY

00000

00000

00000

00000

1350.00

1321.50

120000.00
1780.00
15200.00

175.00

500.00
1000.00

\
\
\
|
+
|
|
|
|
|
|
\
|
|
69736.00 |
|
\
|
|
|
|
\
|
|
|
|
\
|
|
|
57661.00 |
|

|

\
1647.00]

|

1300.00|
\
10999.50]
|
12803.70|

2 )

40.
10.

17.

75000.
10.

200.

500.
1000.

120.

50.
10000.
14.

200.

MIO73
ICROSURFACING CONTRACTORS,

00000

00000

50000

00000

00000

00000

.00000

00000

00000

00000

STPN-016-4(26)--2J-56

00000

00000

99000

00000

AMOUNT |

32727.

28560

1080.
881.

53060.

75000.
3560.
7600.

35.

500.
1000.

60168.

1,286,433.

1525.
1000.
10992.

12740.

80 |

\
.00

UNIT PRICE AMOUNT



IOWA DEPARTMENT OF TRANSPORTATION

PAINTED PAVEMENT MARKING, WATERBORNE OR

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 4
Bid Order: 203 Contract ID: 54-0781-019 Primary County: KEOKUK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MA670 | ( 2 ) MIO73 | ( )
|IMARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— R i et e Tt amatat e e P
0320 2303-0043504 63.700 TON | 201.00000 12803.70] 200.00000 12740.00]
HOT MIX ASPHALT MIXTURE (3,000,000 | | |
ESAL), SURFACE COURSE, 1/2 IN. MIX, | |
FRICTION L-4 | | |
0330 2303-0246422 7.600 TON | 1000.00000 7600.00 | 1000.00000 7600.00 |
ASPHALT BINDER, PG 64-22 | | |
0340 2320-0000002 1410.674 TON | 64.00000 90283.14| 62.85000 88660.86 |
AGGREGATE FOR MICROSURFACING, FRICTION | | |
L-2 | | |
0350 2320-0000020 10.900 MILE | 4800.00000 52320.00 | 3750.00000 40875.00 |
PREPARATION OF SURFACE FOR | | |
MICROSURFACING | |
0360 2320-0000030 38952.200 GAL | 2.50000 97380.50] 3.25000 126594.65|
EMULSIFIED ASPHALT FOR MICROSURFACING | | |
0370 2527-9263109 2204.520 STA | 10.11000 22287.70| 7.38000 16269.36|
PAINTED PAVEMENT MARKING, WATERBORNE OR | | |
SOLVENT-BASED | |
0380 2528-8445110 LUMP | 59000.00000 59000.00 | 50000.00000 50000.00 |
TRAFFIC CONTROL | | |
0390 2528-8445113 45.000 EACH | 435.00000 19575.00 | 435.00000 19575.00 |
FLAGGERS | | |
0400 2528-8445115 15.000 EACH | 650.00000 9750.00 | 650.00000 9750.00 |
PILOT CARS | | |
0410 2533-4980005 LUMP | 90000.00000 90000.00 | 50000.00000 50000.00 |
MOBILIZATION | |
SECTION TOTALS | S 487,750.24 | S 448,322.04 | S
—————————————————————————————————————————— R ettt e e et
SECTION 0003  ROADWAY ITEMS VAN BUREN COUNTY MP-002-5(704)225--76-89
\ \ \
0420 2319-3000101 1085.800 TON | 65.00000 70577.00 | 132.19000 143531.90]
STRIP SLURRY TREATMENT COARSE AGGREGATE | |
0430 2319-3000200 14.800 MILE | 5600.00000 82880.00 | 2775.00000 41070.00 |
SURFACE PREPARATION FOR STRIP SLURRY | | |
TREATMENT | | |
0440 2319-4000000 35767.600 GAL | 2.00000 71535.20] 5.43000 194218.07|
ASPHALT EMULSION FOR SLURRY LEVELING, | | |
SLURRY WEDGE, AND SLURRY TREATMENT | |
0450 2527-9263109 1542.100 STA | 10.11000 15590.63| 9.70000 14958.37|
| | \
| | |

SOLVENT-BASED



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 203 5
Bid Order: 203 Contract ID: 54-0781-019 Primary County: KEOKUK
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MA670 | ( 2 ) MIO073 | ( )
|MARTIN RESOURCE D/B/A MONARC |MICROSURFACING CONTRACTORS, |
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0460 2528-8445110 LUMP | 69500.00000 69500.00 | 65000.00000 65000.00|
TRAFFIC CONTROL | |
0470 2528-8445113 80.000 EACH | 435.00000 34800.00] 435.00000 34800.00]
FLAGGERS | | |
0480 2528-8445115 20.000 EACH | 650.00000 13000.00]| 650.00000 13000.00]
PILOT CARS | | |
0490 2533-4980005 LUMP | 87000.00000 87000.00 | 50000.00000 50000.00]
MOBILIZATION | | |
SECTION TOTALS | $ 444,882.83| $ 556,578.34 | $
—————————————————————————————————————————— it e A
CONTRACT TOTALS | $ 2,248,988.58] $ 2,291,334.08] $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
204 Contract ID: 63-C063-122
150721 10:00 A.M.
CONTRACT SIGNED by
40 WORK DAYS Late Start Date:

CEDAR FALLS CONSTR. CO., INC.
08/24/15

Run Date:

Primary County: MARION
No Established DBE Goal

08/21/15
Page: 204 1

% OVER

Project: FM-C063(122)--55-63
Work Type: HMA JOINT & CRACK SEALING
County: MARION Prj Awd Amt: $292,422.80
Route: MULTIPLE ROUTES
Location: FROM COUNTYWIDE TO COUNTYWIDE, AT VARIOUS
LOCATIONS
RANK VENDOR NO./NAME
1 CE040 CEDAR FALLS CONSTRUCTION CO., INC.

$ 292,422.80



Bid Order: 204

Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

63-C063-122

Run Date: 08/21/15
Page: 204 2

Primary County: MARION

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2212-5070310 1460.100
PATCHES, FULL-DEPTH REPAIR
0020 2212-5070330 182.000

PATCHES BY COUNT (REPAIR)

0030 2528-8445110
TRAFFIC CONTROL

0040 2528-8445113 105.000
FLAGGERS

0050 2528-8445115 35.000
PILOT CARS

0060 2533-4980005
MOBILIZATION

0070 2541-1004011 21.900

SY

EACH

LUMP

EACH

EACH

LUMP

MILE

CRACK AND JOINT CLEANING AND SEALING

(HMA SURFACES)
0080 2541-1005001 40965.500
SEALER MATERIAL (HMA SURFACES)
SECTION TOTALS

CONTRACT TOTALS

LB

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
CEDAR FALLS CONSTR. CO.,

CE040

UNIT PRICE

83.

39.

1450.

435.

650.

13000.

1840.

00000

00000

00000

00000

00000

00000

00000

.00000

121188.
7098.
1450.

45675.
22750.
13000.

40296.

40965.

292,422.

292,422.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

205 Contract ID: 92-2186-708
150721 10:00 A.M.
CONTRACT SIGNED by CEDAR FALLS CONSTR. CO., INC.

15 WORK DAYS Late Start Date: 10/12/15
MP-006-6(729) 250--76-52 Project:
PCC PATCHING Work Type:
JOHNSON Prj Awd Amt: $75,295.00 County:
U.S. 6 Route:
FROM HAWKINS DR. TO THE SOUTH JCT IOWA 1 IN Location:
IOWA CITY

RANK
1 CE040
2 HA760

CEDAR FALLS CONSTRUCTION CO.,
HAWKEYE PAVING CORP.

Run Date: 08/21/15
Page: 205 1
Primary County: WASHINGTON
No Established DBE Goal
MP-218-6(708)81--76-92
PCC PATCHING
WASHINGTON Prj Awd Amt: $87,024.20
U.S. 218
FROM IOWA 22, NORTH TO 1 MI SOUTH OF
RIVERSIDE DR.
TOTAL % OVER
BID LOW BID
$ 162,319.20 100.00 %
$ 198,104.50 122.04 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 205 2
Bid Order: 205 Contract ID: 92-2186-708 Primary County: WASHINGTON
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) CEO040 | ( 2 ) HA760 | ( )
|CEDAR FALLS CONSTR. CO., INC |HAWKEYE PAVING CORP. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS JOHNSON COUNTY MP-006-6(729)250--76-52
\ \ \
0010 2528-8445110 LUMP | 1600.00000 1600.00| 2000.00000 2000.00|
TRAFFIC CONTROL | | |
0020 2529-2242304 3.000 EACH | 100.00000 300.00] 150.00000 450.00]
CD JOINT ASSEMBLY | | |
0030 2529-2242320 3.000 EACH | 140.00000 420.00] 205.00000 615.00]
CT JOINT | | |
0040 2529-5070110 438.500 SY | 150.00000 65775.00] 135.00000 59197.50|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0050 2529-5070120 42.000 EACH | 100.00000 4200.00| 300.00000 12600.00|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0060 2533-4980005 LUMP | 3000.00000 3000.00| 2500.00000 2500.00|
MOBILIZATION | | |
SECTION TOTALS | $ 75,295.00] $ 77,362.50] $
—————————————————————————————————————————— i et e et
SECTION 0002  ROADWAY ITEMS WASHINGTON COUNTY MP-218-6(708)81--76-92
\ \ \
0070 2528-8445110 LUMP | 2500.00000 2500.00| 4000.00000 4000.00|
TRAFFIC CONTROL | | |
0080 2529-5070110 804.200 SY | 91.00000 73182.20| 110.00000 88462.00|
PATCHES, FULL-DEPTH FINISH, BY AREA | | |
0090 2529-5070120 97.000 EACH | 86.00000 8342.00| 240.00000 23280.00]|
PATCHES, FULL-DEPTH FINISH, BY COUNT | | |
0100 2533-4980005 LUMP | 3000.00000 3000.00| 5000.00000 5000.00|
MOBILIZATION | |
SECTION TOTALS | S 87,024.20] S 120,742.00] S
—————————————————————————————————————————— R e e et ettt T e
CONTRACT TOTALS | $ 162,319.20| $ 198,104.50| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
301 Contract ID: 27-C027-059
150721 10:00 A.M.
CONTRACT SIGNED by
35 WORK DAYS Late Start Date:

REILLY CONSTRUCTION CO., INC.
04/18/16

FM-C027 (59) --55-27
PIPE CULVERTS
DECATUR

VARIOUS ROUTES

ON VARIOUS MAJOR COLLECTORS, COUNTY WIDE

Prj Awd Amt: $421,515.00

Run Date:

Primary County: DECATUR
No Established DBE Goal

Page: 301

08/21/15

1

REILLY CONSTRUCTION CO., INC.
DENCO HIGHWAY CONSTRUCTION CORP.

TOTAL
BID
$ 421,515.00
S 421,853.88



Bid Order: 301
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

27-C027-059

Run Date: 08/21/15
Page: 301 2

Primary County: DECATUR

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 ROADWAY ITEMS

0010 2499-4000036 2066.000 LF
SLIPLINING EXISTING CULVERTS, LESS THAN
OR EQUAL TO 36 IN. DIA. OR HEIGHT

0020 2499-4000136 212.000 LF
SLIPLINING EXISTING CULVERTS, GREATER
THAN 36 IN. DIA. OR HEIGHT

0030 2506-4984000 173.000 CY
FLOWABLE MORTAR

0040 2528-8445110 LUMP
TRAFFIC CONTROL

0050 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

CONTRACT TOTALS

\
\
|
|
+

\
|
|
|
|
|
|
|
|
|
|
|
|
|
+
|

1)

(
REILLY CONSTRUCTION CO.,

RE300

UNIT PRICE

115.

225.

325.

30000.

50000.

00000

00000

00000

00000

00000

47700.

56225.
30000.
50000.
421,515.

421,515.

( 2 ) DE300 \
DENCO HIGHWAY CONSTRUCTION C |
|

UNIT PRICE AMOUNT |
_____________________________ +
\

165.10000 341096.60 |

|

|

202.44000 42917.28|

|

|

180.00000 31140.00|

|

3700.00000 3700.00|

|

3000.00000 3000.00|

|

$ 421,853.88]|
_____________________________ +
$ 421,853.88]|




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 302 1
Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by MOYNA, C.J. & SONS, INC.
Contract Period: 240 WORK DAYS Late Start Date: 04/04/16

Project: NHSX-100-1(106)--3H-57
Work Type: GRADING
County: LINN Prj Awd Amt: $3,809,432.20
Route: IOWA 100
Location: IN CEDAR RAPIDS FROM N OF E AVE INTERCHANGE

TO COVINGTON RD (CO RD W36)
TOTAL % OVER
RANK VENDOR NO./NAME BID LOW BID
1 MO480 MOYNA, C.J. & SONS, INC. $ 3,809,432.20 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 4,123,269.11 108.23 %
3 KO068 KOLB GRADING, LLC. $ 6,763,750.87 177.55 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 2
Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MO0480 | ( 2 ) PE320 | ( 3 ) KOOe68
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. |KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2101-0850001 59.000 ACRE | 500.00000 29500.00] 1000.00000 59000.00 | 1578.00000 93102.00
CLEARING AND GRUBBING | | |
0020 2102-2624980 50059.000 CY | 5.28000 264311.52| 6.35000 317874.65| 15.70000 785926.30
CONTRACTOR FURNISHED SELECT TREATMENT | | |
0030 2102-2625001 37206.000 CY | 3.47000 129104.82] 7.85000 292067.10| 14.85000 552509.10
EMBANKMENT-IN-PLACE, CONTRACTOR | | |
FURNISHED | | |
0040 2102-2710070 301221.000 cCY | 2.23000 671722.83] 2.90000 873540.90| 4.89000 1472970.69
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0050 2102-2712015 50.000 cCY | 50.00000 2500.00] 25.00000 1250.00] 100.00000 5000.00
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0060 2102-2712070 2411.000 cCY | 8.00000 19288.00 | 8.35000 20131.85] 25.00000 60275.00
EXCAVATION, CLASS 12, ROADWAY AND BORRO | | |
0070 2102-4560000 111.000 sSTA | 95.00000 10545.00| 95.00000 10545.00 | 110.00000 12210.00
LOCATING TILE LINES | | |
0080 2102-4600000 2411.000 cCY | 0.50000 1205.50] 2.00000 4822.00] 6.00000 14466.00
CRUSHING OF CLASS 12 EXCAVATION | | |
0090 2105-8425015 94483.000 CY | 4.00000 377932.00 | 3.45000 325966.35| 5.00000 472415.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0100 2107-0875000 24942.000 CY | 0.50000 12471.00| 0.35000 8729.70| 1.00000 24942 .00
COMPACTION WITH MOISTURE AND DENSITY | |
CONTROL | | |
0110 2107-0875100 252359.000 CY | 0.80000 201887.20| 0.25000 63089.75| 0.45000 113561.55
COMPACTION WITH MOISTURE CONTROL | | |
0120 2312-8260051 755.000 TON | 13.50000 10192.50| 12.70000 9588.50 | 15.75000 11891.25
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0130 2315-8275030 42.000 TON | 13.50000 567.00] 12.70000 533.40] 15.75000 661.50
SURFACING, DRIVEWAY, CLASS C GRAVEL | |
0140 2402-0425030 24942.000 CY | 14.65000 365400.30| 16.40000 409048.80 | 23.95000 597360.90
GRANULAR BACKFILL | | |
0150 2402-0425040 2825.000 cCY | 25.80000 72885.00 | 26.00000 73450.00 | 22.00000 62150.00
FLOODED BACKFILL | | |
0160 2402-2720100 5945.000 CY | 8.50000 50532.50| 8.00000 47560.00 | 22.00000 130790.00
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | | |
CULVERT | | |
0170 2416-0100015 2.000 EACH | 1010.00000 2020.00] 800.00000 1600.00| 800.00000 1600.00
| | |

APRONS, CONCRETE, 15 IN. DIA.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 3

Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.

CULVERT, LOW CLEARANCE CONCRETE ROADWAY
PIPE, EQUIVALENT DIAMETER 54 IN.

| ( 1 ) M0O480 | ( 2 ) PE320 | ( 3 ) KOO068
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0180 2416-0100024 10.000 EACH | 1033.00000 10330.00| 1300.00000 13000.00| 1500.00000 15000.00
APRONS, CONCRETE, 24 IN. DIA. | | |
0190 2416-0100036 2.000 EACH | 1101.00000 2202.00] 1600.00000 3200.00] 1600.00000 3200.00
APRONS, CONCRETE, 36 IN. DIA. | | |
0200 2416-0100042 4.000 EACH | 1293.00000 5172.00] 2250.00000 9000.00| 1800.00000 7200.00
APRONS, CONCRETE, 42 IN. DIA. | \ \
0210 2416-0100048 2.000 EACH | 1479.00000 2958.00] 2350.00000 4700.00] 2000.00000 4000.00
APRONS, CONCRETE, 48 IN. DIA. | \ \
0220 2416-0102230 2.000 EACH | 1822.00000 3644.00] 1300.00000 2600.00] 1100.00000 2200.00
APRON, LOW CLEARANCE CONCRETE, | | \
EQUIVALENT DIAMETER 30 IN. | | |
0230 2416-0102242 2.000 EACH | 2480.00000 4960.00] 1900.00000 3800.00] 1800.00000 3600.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0240 2416-0102248 4.000 EACH | 1517.00000 6068.00 | 2250.00000 9000.00| 2000.00000 8000.00
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 48 IN. | \ \
0250 2416-0102254 2.000 EACH | 1759.00000 3518.00] 3000.00000 6000.00| 2100.00000 4200.00
APRON, LOW CLEARANCE CONCRETE, | | \
EQUIVALENT DIAMETER 54 IN. | | |
0260 2416-1180024 382.000 LF | 56.30000 21506.60] 65.00000 24830.00] 82.00000 31324.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |
0270 2416-1180036 122.000 LF | 87.20000 10638.40| 72.00000 8784.00| 135.00000 16470.00
CULVERT, CONCRETE ROADWAY PIPE, 36 IN. | | |
DIA. | \ \
0280 2416-1180042 176.000 LF | 99.90000 17582.40| 78.00000 13728.00| 180.00000 31680.00
CULVERT, CONCRETE ROADWAY PIPE, 42 IN. | | |
DIA. | | |
0290 2416-1200230 180.000 LF | 89.90000 16182.00| 84.00000 15120.00]| 124.00000 22320.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 30 IN. | \ \
0300 2416-1200242 34.000 LF | 146.50000 4981.00] 110.00000 3740.00] 230.00000 7820.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | \
PIPE, EQUIVALENT DIAMETER 42 IN. | | |
0310 2416-1200248 234.000 LF | 155.00000 36270.00] 125.00000 29250.00] 225.00000 52650.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 48 IN. | | |
0320 2416-1200254 322.000 LF | 173.00000 55706.00| 155.00000 49910.00| 248.00000 79856.00
| | |
| \ \



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 4
Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MO0480 | ( 2 ) PE320 | ( 3 ) KOO068
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. |KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0330 2416-1240042 168.000 LF | 110.50000 18564.00 | 95.00000 15960.00 | 200.00000 33600.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | |
42 IN. DIA. | |
0340 2416-1240048 268.000 LF | 131.00000 35108.00 | 105.00000 28140.00] 217.00000 58156.00
CULVERT, 3000D CONCRETE ROADWAY PIPE, | | |
48 IN. DIA. | | |
0350 2417-1060072 255.000 LF | 97.60000 24888.00| 130.00000 33150.00| 230.00000 58650.00
CULVERT, CORRUGATED METAL ROADWAY PIPE, | | |
72 IN. DIA. | |
0360 2435-0140148 1.000 EACH | 3612.00000 3612.00] 2800.00000 2800.00] 2900.00000 2900.00
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0370 2435-0250802 3.000 EACH | 3215.00000 9645.00 | 2300.00000 6900.00 | 2700.00000 8100.00
INTAKE, SW-508, WELL ONLY | | |
0380 2435-0254602 2.000 EACH | 3891.00000 7782.00| 2400.00000 4800.00] 3700.00000 7400.00
INTAKE, SW-546, WELL ONLY | | |
0390 2502-8212024 3050.000 LF | 10.95000 33397.50| 10.95000 33397.50| 17.50000 53375.00
SUBDRAIN, LONGITUDINAL, (BACKSLOPE) 4 | | |
IN. DIA. | | |
0400 2502-8221304 16.000 EACH | 225.00000 3600.00] 225.00000 3600.00] 210.00000 3360.00
SUBDRAIN OUTLET, DR-304 | | |
0410 2503-0114215 935.000 LF | 95.20000 89012.00 | 38.00000 35530.00 | 51.00000 47685.00
STORM SEWER GRAVITY MAIN, TRENCHED, | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. | | |
0420 2503-0500401 7.000 EACH | 2500.00000 17500.00 | 1000.00000 7000.00]| 2000.00000 14000.00
BRIDGE END DRAIN, DR-401 | | |
0430 2504-0130027 299.000 LF | 385.50000 115264.50] 330.00000 98670.00 | 370.00000 110630.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, 27 IN. | | |
0440 2504-0130036 343.000 LF | 427.50000 146632.50] 410.00000 140630.00] 440.00000 150920.00
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHED, 36 IN. | | |
0450 2506-4984000 237.000 cCY | 148.00000 35076.00 | 115.00000 27255.00] 110.00000 26070.00
FLOWABLE MORTAR | | |
0460 2507-3250005 798.000 SY | 2.25000 1795.50] 1.90000 1516.20] 2.00000 1596.00
ENGINEERING FABRIC | | |
0470 2507-8029000 685.600 TON | 24.50000 16797.20| 28.20000 19333.92| 25.00000 17140.00
EROSION STONE | |
0480 2510-6745850 2799.000 SY | 5.00000 13995.00| 3.95000 11056.05]| 6.00000 16794.00
| | \

REMOVAL OF PAVEMENT



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 5

Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.

(1 ) MO480 (2 ) PE320 (3 ) KO068
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. |KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY |  UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— gy
0490 2518-6910000 14.000 EACH | 150.00000 2100.00] 150.00000 2100.00] 200.00000 2800.00
SAFETY CLOSURE | |
0500 2520-3350010 1.000 EACH | 4000.00000 4000.00] 3500.00000 3500.00]  25000.00000 25000.00
FIELD LARORATORY | | |
0510 2520-3350015 1.000 EACH | 6000.00000 6000.00 | 4000.00000 4000.00]  25000.00000 25000.00
FIELD OFFICE | | |
0520 2526-8285000 LUMP |  25000.00000 25000.00|  46500.00000 46500.00]  35000.00000 35000.00
CONSTRUCTION SURVEY | | |
0530 2528-8445110 LUMP | 6500.00000 6500.00] 11150.00000 11150.00]  22500.00000 22500.00
TRAFFIC CONTROL | |
0540 2533-4980005 LUMP | 160000.00000 160000.00| 344440.00000 344440.00] 692000.00000 692000.00
MOBILIZATION | | |
0550 2554-0132030 359.000 LF | 370.50000 133009.50] 360.00000 129240.00 | 390.00000 140010.00
WATER MAIN WITH CASING PIPE, TRENCHED, | | |
DUCTILE IRON PIPE (DIP), 30 IN. | | |
0560 2590-0000020 LUMP |  75000.00000 75000.00]  50000.00000 50000.00]  85000.00000 85000.00
PROJECT MANAGEMENT | | |
0570 2601-2634100 56.700 ACRE | 700.00000 39690.00] 700.00000 39690.00] 700.00000 39690.00
MULCHING | | |
0580 2601-2640350 13.000 SQ | 35.00000 455.00 35.00000 455.00 25.00000 325.00
SPECTIAL DITCH CONTROL, WOOD EXCELSIOR | |
MAT | \ \
0590 2601-2642100 56.700 ACRE | 340.00000 19278.00] 340.00000 19278.00] 225.00000 12757.50
STABILIZING CROP - SEEDING AND | | \
FERTILIZING | | |
0600 2601-2643110 59.000 MGAL | 60.00000 3540.00] 60.00000 3540.00] 60.00000 3540.00
WATERING FOR SOD, SPECTIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
0610 2601-2643300 3.000 EACH | 350.00000 1050.00 | 350.00000 1050.00 | 350.00000 1050.00
MOBILIZATION FOR WATERING | | |
0620 2601-2643412 163.000 sQ | 50.00000 8150.00 50.00000 8150.00 | 80.00000 13040.00
TURF REINFORCEMENT MAT, TYPE 2 | | |
0630 2601-2643414 120.000 sQ | 110.00000 13200.00] 110.00000 13200.00] 130.00000 15600.00
TURF REINFORCEMENT MAT, TYPE 4 | | |
0640 2602-0000020 1951.700 LF | 2.90000 5659.93] 1.90000 3708.23] 1.50000 2927.55
SILT FENCE | | |
0650 2602-0000030 6260.300 LF | 1.50000 9390.45| 1.50000 9390.45| 1.75000 10955.53
SILT FENCE FOR DITCH CHECKS | | |
0660 2602-0000050 34.000 EACH | 300.00000 10200.00] 250.00000 8500.00 | 385.00000 13090.00
| | |

SILT BASINS



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 6
Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MO0O480 | ( 2 ) PE320 | ( 3 ) KO0O68
IMOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. | KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e
0670 2602-0000071 3136.000 LF | 0.20000 627.20] 0.01000 31.36] 0.25000 784.00
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | | |
0680 2602-0000101 573.000 LF | 1.00000 573.00| 1.00000 573.00| 1.00000 573.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK \ \
0690 2602-0000312 800.000 LF | 2.25000 1800.00] 2.25000 1800.00] 2.25000 1800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | \
DEVICE, 12 IN. DIA. | | |
0700 2602-0000320 800.000 LF | 3.69000 2952.00] 3.69000 2952.00] 3.25000 2600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0710 2602-0000350 1600.000 LF | 0.20000 320.00] 0.01000 16.00| 1.50000 2400.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | |
0720 2602-0010010 1.000 EACH | 500.00000 500.00| 500.00000 500.00| 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
0730 2602-0010020 1.000 EACH | 1000.00000 1000.00| 1000.00000 1000.00| 1000.00000 1000.00
MOBILIZATIONS, EMERGENCY EROSION CONTRO | | |

SECTION TOTALS | S 3,526,447.85] S 3,889,962.71] S 6,461,669.87
—————————————————————————————————————————— e -
SECTION 0002 DESIGN NO. 1915; ALTERNATE 'AA' OPTION 1: CAST IN PLACE BID THIS SECTION IF ALTERNATE 'AA' OPTION 1 IS CHOSEN

\ \ \

0740 2402-0425030 164.000 cCY | 50.00000 8200.00 | |
GRANULAR BACKFILL \ \ \
0750 2402-2720000 7161.000 CY | 8.50000 60868.50| |
EXCAVATION, CLASS 20 | | |
0760 2403-0100020 396.200 CY | 293.00000 116086.60] |
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0770 2404-7775000 74385.000 LB | 1.25000 92981.25| |
REINFORCING STEEL | | |
0780 2507-3250005 131.000 SY | 3.00000 393.00| |
ENGINEERING FABRIC | | |
0790 2507-6800061 99.000 TON | 45.00000 4455.00 | |
REVETMENT, CLASS E \ | \

SECTION TOTALS | $ 282,984.35] $ | $
—————————————————————————————————————————— e
SECTION 0003 DESIGN NO. 1915; ALTERNATE 'AA' OPTION 2: PRECAST RCB BID THIS SECTION IF ALTERNATE 'AA' OPTION 2 IS CHOSEN

\ \ \
0800 2402-0425030 158.000 cCY | | 24.00000 3792.00] 30.00000 4740.00
\

GRANULAR BACKFILL



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 302 7
Bid Order: 302 Contract ID: 57-1001-106 Primary County: LINN
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MO0480 | ( 2 ) PE320 | ( 3 ) KOOe8
|[MOYNA, C.J. & SONS, INC. | PETERSON CONTRACTORS INC. |KOLB GRADING, LLC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e et Rt et e P
0810 2402-2720000 7077.000 CY | | 1.00000 7077.00] 6.00000 42462.00
EXCAVATION, CLASS 20 | | |
0820 2415-2111204 264.000 LF | | 725.00000 191400.00] 900.00000 237600.00
PRECAST CONCRETE BOX CULVERT, 12 FT. X | | |
4 FT. | | I
0830 2415-2201204 2.000 EACH | | 13000.00000 26000.00| 5000.00000 10000.00
PRECAST CONCRETE BOX CULVERT STRAIGHT | | |
END SECTION, 12 FT. X 4 FT. | | |
0840 2507-3250005 193.000 SY | \ 1.80000 347.40| 3.00000 579.00
ENGINEERING FABRIC | | |
0850 2507-6800061 134.000 TON | | 35.00000 4690.00] 50.00000 6700.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ | $ 233,306.40| $ 302,081.00
—————————————————————————————————————————— -
CONTRACT TOTALS | $ 3,809,432.20| $ 4,123,269.11| $ 6,763,750.87




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 303 1
Bid Order: 303 Contract ID: 80-0024-500 Primary County: RINGGOLD
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NELSON & ROCK CONTRACTING, INC
Contract Period: 10 WORK DAYS Late Start Date: 10/12/15

Project: MB-002-4(500)104--77-80
Work Type: REVETMENT
County: RINGGOLD Prj Awd Amt: $104,314.25
Route: IOWA 2
Location: OVER LOTTS CREEK 1.2 MILES W. OF CO. RD. P64

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NE140 NELSON & ROCK CONTRACTING, INC. $ 104,314.25 100.00 %
2 C0o085 COLE CONSTRUCTION CO., INC. $ 107,245.50 102.81 %
3 C0040 A.M. COHRON & SON, INC. $ 108,011.75 103.54 %
4 HE420 HERBERGER CONSTRUCTION CO., INC. $ 113,938.75 109.22 %
5 RE300 REILLY CONSTRUCTION CO., INC. $ 124,612.50 119.45 %
6 EM023 EMPIRE CONSTRUCTION AND TRENCHING, INC $ 142,592.50 136.69 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 2
Bid Order: 303 Contract ID: 80-0024-500 Primary County: RINGGOLD
Letting Date: 07/21/15 10:00 A.M.
1 ) NE140 2 ) CO0085 3 ) CO0040

( ( (
NELSON & ROCK CONTRACTING, I |COLE CONSTRUCTION CO., INC. COHRON, A.M. & SON, INC.

LINE NO / ITEM CODE / ALT

I I I

I I I

I I I

I I I
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
I I I
0010 2528-8445110 LUMP | 2500.00000 2500.00 | 1500.00000 1500.00 | 1500.00000 1500.00
TRAFFIC CONTROL I I
0020 2528-8445113 2.000 EACH | 435.00000 870.00] 435.00000 870.00] 435.00000 870.00
FLAGGERS I I I
0030 2533-4980005 LUMP | 5000.00000 5000.00 | 8500.00000 8500.00 | 10000.00000 10000.00
MOBILIZATION | I I
0040 2602-0000212 200.000 LF | 35.00000 7000.00 | 30.00000 6000.00] 25.00000 5000.00
FLOATING SILT CURTAIN (HANGING) | | I
0050 2602-0000240 100.000 LF | 5.00000 500.00] 15.00000 1500.00 | 10.00000 1000.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
SECTION TOTALS | $ 15,870.00] $ 18,370.00] $ 18,370.00
—————————————————————————————————————————— it e A
SECTION 0002 DESIGN NO. 0115; A 120' X 40' CONTINUOUS CONCRETE SLAB BRIDGE
I I I
0060 2101-0850001 0.100 ACRE | 20000.00000 2000.00 | 20000.00000 2000.00 | 2000.00000 200.00
CLEARING AND GRUBBING | | |
0070 2104-2713020 155.000 CY | 15.00000 2325.00]| 18.25000 2828.75]| 13.78000 2135.90
EXCAVATION, CLASS 13, CHANNEL | | |
0080 2402-0425031 1245.000 TON | 28.65000 35669.25]| 28.15000 35046.75]| 28.59000 35594.55
GRANULAR BACKFILL | | |
0090 2506-4984000 20.000 CY | 300.00000 6000.00] 200.00000 4000.00 | 228.69000 4573.80
FLOWABLE MORTAR | | |
0100 2507-3250005 550.000 SY | 3.00000 1650.00 | 3.00000 1650.00 | 2.25000 1237.50
ENGINEERING FABRIC | | |
0110 2507-6800061 850.000 TON | 48.00000 40800.00 | 51.00000 43350.00 | 54.00000 45900.00
REVETMENT, CLASS E | | |
SECTION TOTALS | $ 88,444.25] $ 88,875.50] $ 89,641.75
—————————————————————————————————————————— e e e
CONTRACT TOTALS | $ 104,314.25] $ 107,245.50| $ 108,011.75




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 303 3
Bid Order: 303 Contract ID: 80-0024-500 Primary County: RINGGOLD
Letting Date: 07/21/15 10:00 A.M.
4 ) HE420 5 ) RE300 6 ) EMO023

\
\
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY |
__________________________________________ +
SECTION 0001  ROADWAY ITEMS

0010 2528-8445110 LUMP
TRAFFIC CONTROL

0020 2528-8445113 2.000 EACH
FLAGGERS

0030 2533-4980005 LUMP
MOBILIZATION

0040 2602-0000212 200.000 LF
FLOATING SILT CURTAIN (HANGING)

0050 2602-0000240 100.000 LF

MAINTENANCE OF FLOATING SILT CURTAIN
SECTION TOTALS

\
|
|
|
\
|
\
|
|
|
|
|
+
SECTION 0002  DESIGN NO. 0115; A 120' X 40
\
\
|
|
|
|
|
|
|
|
|
|
|
|
+
|

0060 2101-0850001 0.100 ACRE
CLEARING AND GRUBBING

0070 2104-2713020 155.000 CY
EXCAVATION, CLASS 13, CHANNEL

0080 2402-0425031 1245.000 TON
GRANULAR BACKFILL

0090 2506-4984000 20.000 cCY
FLOWABLE MORTAR

0100 2507-3250005 550.000 SY
ENGINEERING FABRIC

0110 2507-6800061 850.000 TON
REVETMENT, CLASS E

SECTION TOTALS

CONTRACT TOTALS

(
HERBERGER CONSTR. CO., INC.

UNIT PRICE

3100.00000

435.00000

11900.00000

27.00000

10.00000

' CONTINUOUS CONCRETE SLAB

5500.00000

3.25000

29.00000

230.00000

4.20000

56.00000

550.

113,938.

o~

2000.00000

435.00000

17000.00000

30.00000

12.00000

EILLY CONSTRUCTION CO.,

45000.00000

60.00000

26.50000

275.00000

5.00000

50.00000

124,612.

4500.

9300.

32992.

5500.

o~

2800.

435.

12500.

35.

10.

00000

00000

00000

00000

00000

MPIRE CONSTRUCTION AND TRENC

AMOUNT

00

.00

.00

30000.

40.

38.

350.

00000

00000

00000

00000

.25000

.50000

3000.
6200.
47310.
7000.
1787.
53125.

118,422.

00

00

00

00

142,592.




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 304 1
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 150721 10:00 A.M. Established DBE Goal: 2.00 %
Letting Status: AWARD RECOMMENDED to MINGER CONSTRUCTION COMPANIES, INC.
Contract Period: 180 WORK DAYS Late Start Date: 08/24/15

Project: IM-NHS-029-6(258)147--03-97
Work Type: SANITARY SEWER
County: WOODBURY Prj Awd Amt: $7,730,785.49
Route: I-29
Location: IN THE CITY OF SIOUX CITY FROM FLOYD BLVD.
TO PERRY CREEK LIFT STATION

MINGER CONSTRUCTION COMPANIES, INC.
GFE to DBE responsiveness: Bid Winner - Met the established DBE Goal

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 MI874 MINGER CONSTRUCTION COMPANIES, INC. $ 7,730,785.49 100.00 %
2 DA280 D.A. DAVIS CO., INC. $ 8,366,694.83 108.22 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 2
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MI874 | ( 2 ) DA280 | ( )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001  ROADWAY ITEMS 100% SRF CLEAN WATER
\ \ \
0010 2101-0850002 197.000 UNIT | 21.00000 4137.00] 50.00000 9850.00]
CLEARING AND GRUBBING | | |
0020 2102-2710070 5610.000 CY | 7.60000 42636.00 | 11.50000 64515.00 |
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0030 2102-2712015 25.000 cCY | 27.00000 675.00| 75.00000 1875.00]
EXCAVATION, CLASS 12, BOULDERS OR ROCK | | |
FRAGMENTS | | |
0040 2102-2713090 3825.000 CY | 20.00000 76500.00| 20.00000 76500.00|
EXCAVATION, CLASS 13, WASTE | | |
0050 2105-8425005 2379.000 CY | 31.25000 74343.75| 25.60000 60902.40|
TOPSOIL, FURNISH AND SPREAD | | |
0060 2107-0875000 3809.800 CY \ 2.35000 8953.03| 5.75000 21906.35]|
COMPACTION WITH MOISTURE AND DENSITY | | |
CONTROL | | |
0070 2107-3825025 500.000 CY | 50.50000 25250.00] 61.75000 30875.00 |
GRANULAR MATERIAL FOR BLANKET AND | | |
SUBDRAIN \ \ \
0080 2111-8174100 84.000 sSY | 50.00000 4200.00| 9.50000 798.00|
GRANULAR SUBBASE | | \
0090 2123-7450020 58.230 STA | 370.00000 21545.10| 230.00000 13392.90]
SHOULDER FINISHING, EARTH | | |
0100 2301-1033080 9569.900 SY | 49.90000 477538.01 | 61.45000 588070.36|
STANDARD OR SLIP FORM PORTLAND CEMENT | | |
CONCRETE PAVEMENT, CLASS C, CLASS 3 | |
DURABILITY, 8 IN. | | |
0110 2312-8260051 200.000 TON | 33.25000 6650.00| 39.50000 7900.00 |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | |
0120 2401-6750001 LUMP | 1030.00000 1030.00] 1500.00000 1500.00]|
REMOVALS, AS PER PLAN | | |
0130 2402-2720000 803.000 CY | 19.00000 15257.00 | 36.25000 29108.75]
EXCAVATION, CLASS 20 | | |
0140 2403-0100020 55.300 CY | 950.00000 52535.00 | 1655.00000 91521.50|
STRUCTURAL CONCRETE (RCB CULVERT) | | |
0150 2404-7775000 7908.000 LB | 3.55000 28073.40] 4.15000 32818.20|
REINFORCING STEEL | \ \
0160 2414-6444100 20.000 LF | 85.00000 1700.00| 105.00000 2100.00|
| | \

STEEL PIPE PEDESTRIAN HAND RAILING



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 3
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MI874 | ( 2 ) DA280 | ( )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0170 2435-0130148 1.000 EACH | 8765.00000 8765.00| 10200.00000 10200.00|
MANHOLE, SANITARY SEWER, SW-301, 48 IN. | | |
0180 2435-0130172 10.000 EACH | 15750.00000 157500.00| 27900.00000 279000.00]
MANHOLE, SANITARY SEWER, SW-301, 72 IN. | | |
0190 2435-0130184 1.000 EACH | 24000.00000 24000.00| 42875.00000 42875.00|
MANHOLE, SANITARY SEWER, SW-301, 84 IN. | | |
0200 2435-0130384 1.000 EACH | 27500.00000 27500.00| 39200.00000 39200.00]
MANHOLE, SANITARY SEWER, SW-303, 84 IN. | | |
0210 2435-0130410 1.000 EACH | 105000.00000 105000.00| 85200.00000 85200.00]
MANHOLE, SANITARY SEWER, SW-304 MODIFIE | | |
0220 2435-0140148 1.000 EACH | 4200.00000 4200.00| 4350.00000 4350.00]
MANHOLE, STORM SEWER, SW-401, 48 IN. | | |
0230 2435-0140160 1.000 EACH | 4980.00000 4980.00| 4900.00000 4900.00|
MANHOLE, STORM SEWER, SW-401, 60 IN. | | |
0240 2435-0140184 1.000 EACH | 10750.00000 10750.00] 16125.00000 16125.00|
MANHOLE, STORM SEWER, SW-401, 84 IN. | | |
0250 2435-0140400 1.000 EACH | 16750.00000 16750.00] 20450.00000 20450.00|
MANHOLE, STORM SEWER, SW-404 (4FT X 7FT | | |
0260 2435-0140400 1.000 EACH | 17250.00000 17250.00] 26850.00000 26850.00 |
MANHOLE, STORM SEWER, SW-404 (6FT X 6FT | | |
0270 2435-0140400 1.000 EACH | 19850.00000 19850.00] 36425.00000 36425.00|
MANHOLE, STORM SEWER, SW-404 (7FT X 7FT | | |
0280 2435-0140410 1.000 EACH | 257750.00000 257750.00| 94250.00000 94250.00|
MANHOLE, STORM SEWER, SW-404 MODIFIED | | |
(12FT X 16FT) | | |
0290 2435-0140410 1.000 EACH | 16735.00000 16735.00] 30675.00000 30675.00]
MANHOLE, STORM SEWER, SW-404 MODIFIED | | |
(4FT X 7FT) | | |
0300 2435-0250700 29.000 EACH | 3300.00000 95700.00 | 5375.00000 155875.00|
INTAKE, SW-507 | | |
0310 2435-0250710 2.000 EACH | 5000.00000 10000.00] 7735.00000 15470.00]
INTAKE, SW-507 MODIFIED | | |
0320 2435-0250800 1.000 EACH | 5890.00000 5890.00| 8950.00000 8950.00 |
INTAKE, SW-508 | |
0330 2435-0250900 4.000 EACH | 13600.00000 54400.00| 16125.00000 64500.00 |
INTAKE, SW-509 | | I
0340 2435-0250910 2.000 EACH | 8700.00000 17400.00] 16375.00000 32750.00]
INTAKE, SW-509 MODIFIED | | |
0350 2435-0254100 2.000 EACH | 7805.00000 15610.00] 12275.00000 24550.00|
| | |

INTAKE,

SW-541



IOWA DEPARTMENT OF TRANSPORTATION

REMOVE STORM SEWER PIPE LESS THAN OR

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 4
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MI874 | ( 2 ) DA280 \ )
|IMINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0360 2435-0600020 2.000 EACH | 1900.00000 3800.00| 3600.00000 7200.00 |
MANHOLE ADJUSTMENT, MAJOR | | |
0370 2435-0700010 1.000 EACH | 8810.00000 8810.00| 5875.00000 5875.00 |
CONNECTION TO EXISTING MANHOLE | | |
0380 2501-8400172 LUMP | 155000.00000 155000.00] 122200.00000 122200.00]
TEMPORARY SHORING | | |
0390 2503-0114215 2577.000 LF | 74.10000 190955.70| 87.00000 224199.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 15 IN. \ \ \
0400 2503-0114218 126.000 LF | 77.50000 9765.00| 90.75000 11434.50]
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 18 IN. | | |
0410 2503-0114224 124.000 LF | 99.20000 12300.80] 129.25000 16027.00]|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | \
(CLASS III), 24 IN. | | |
0420 2503-0114236 255.000 LF | 272.00000 69360.00 | 199.50000 50872.50|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 36 IN. \ \ \
0430 2503-0114248 329.000 LF | 303.50000 99851.50| 289.50000 95245.50 |
STORM SEWER GRAVITY MAIN, TRENCHED, | | \
REINFORCED CONCRETE PIPE (RCP), 2000D | | |
(CLASS III), 48 IN. | | |
0440 2503-0114272 33.000 LF | 595.00000 19635.00 | 645.00000 21285.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 2000D | |
(CLASS III), 72 IN. | | |
0445 2503-0114436 188.000 LF | 205.00000 38540.00| 475.00000 89300.00|
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 36 IN. | \ \
0450 2503-0114460 611.000 LF | 475.00000 290225.00] 522.00000 318942.00]
STORM SEWER GRAVITY MAIN, TRENCHED, | | |
REINFORCED CONCRETE PIPE (RCP), 3000D | | |
(CLASS 1IV), 60 IN. | | I
0460 2503-0200036 1027.000 LF | 17.00000 17459.00 | 29.00000 29783.00|
| | |
| | |

EQUAL TO 36 IN.



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 5
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MI874 | ( 2 ) DA280 | )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B T T T
0470 2503-0200136 694.000 LF | 29.20000 20264.80] 35.00000 24290.00]
REMOVE STORM SEWER PIPE GREATER THAN 36 | | |
IN. | \ \
0480 2503-0200342 366.000 LF | 32.70000 11968.20| 58.25000 21319.50]
STORM SEWER ABANDONMENT, FILL AND PLUG, | | |
GREATER THAN 36 IN. DIA. | | |
0490 2504-0119008 29.000 LF | 232.00000 6728.00 | 75.00000 2175.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 8 IN. | | |
0500 2504-0119036 2773.000 LF | 461.00000 1278353.00] 375.00000 1039875.00]
SANITARY SEWER GRAVITY MAIN, TRENCHED, | | |
VITRIFIED CLAY PIPE (VCP), EXTRA | | |
STRENGTH, 36 IN. | | |
0510 2504-0149036 437.000 LF | 1835.00000 801895.00] 2145.00000 937365.00]
SANITARY SEWER GRAVITY MAIN WITH CASING | | |
PIPE, TRENCHLESS, VITRIFIED CLAY PIPE | | |
(VCP), EXTRA STRENGTH, 36 IN. | | |
0520 2504-0240036 96.000 LF | 25.00000 2400.00] 20.35000 1953.60]
REMOVE SANITARY SEWER PIPE LESS THAN OR | | |
EQUAL TO 36 IN. | | I
0530 2504-0240136 20.000 LF | 98.00000 1960.00| 100.00000 2000.00]
REMOVE SANITARY SEWER PIPE GREATER THAN | | |
36 IN. | | |
0540 2504-0240236 1223.000 LF \ 29.00000 35467.00 | 45.00000 55035.00 |
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, LESS THAN OR EQUAL TO 36 IN. DIA. | | |
0550 2504-0240237 2042.000 LF | 71.00000 144982.00] 74.00000 151108.00]
SANITARY SEWER ABANDONMENT, FILL AND | | |
PLUG, GREATER THAN 36 IN. DIA. | | |
0560 2506-4984000 10.000 cCY | 235.00000 2350.00] 205.00000 2050.00]
FLOWABLE MORTAR | | \
0570 2507-6800021 333.000 TON | 72.45000 24125.85] 75.00000 24975.00|
REVETMENT, CLASS B | | |
0580 2510-6745850 9584.800 SY | 7.45000 71406.76 | 8.75000 83867.00 |
REMOVAL OF PAVEMENT | | |
0590 2510-6750600 19.000 EACH | 600.00000 11400.00 | 1075.00000 20425.00]|
REMOVAL OF INTAKES AND UTILITY ACCESSES | |
0600 2511-0300000 2289.100 SY | 7.45000 17053.80| 8.60000 19686.2
| |

REMOVAL OF RECREATIONAL TRAIL

|
6
|



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 6
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) MI874 | ( 2 ) DA280 | )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0610 2511-0302600 2371.000 SY | 58.85000 139533.35]| 55.40000 131353.40]|
RECREATIONAL TRAIL, PORTLAND CEMENT | |
CONCRETE, 6 IN. | | |
0620 2511-0310100 296.000 STA | 110.00000 32560.00] 38.35000 11351.60]
SPECIAL COMPACTION OF SUBGRADE FOR | | |
RECREATIONAL TRAIL | | |
0630 2511-7528101 233.000 SF | 44.40000 10345.20| 27.75000 6465.75|
DETECTABLE WARNINGS | | |
0640 2515-2475008 471.300 SY | 61.00000 28749.30| 61.00000 28749.30|
DRIVEWAY, P.C. CONCRETE, 8 IN. | | |
0650 2515-6745600 460.400 SY | 7.45000 3429.98| 9.90000 4557.96|
REMOVAL OF PAVED DRIVEWAY | | |
0660 2518-6910000 20.000 EACH | 250.00000 5000.00| 206.75000 4135.00]
SAFETY CLOSURE | | |
0670 2519-3300600 5000.000 LF | 5.85000 29250.00| 3.80000 19000.00]
FENCE, SAFETY | |
0680 2519-4200020 218.000 LF | 30.00000 6540.00| 20.70000 4512.60|
REMOVAL AND REINSTALLATION OF FENCE, | | |
CHAIN LINK | | |
0690 2523-0000100 1.000 EACH | 2400.00000 2400.00| 825.00000 825.00]
LIGHTING POLES | | I
0700 2523-0000200 3810.000 LF | 21.10000 80391.00] 21.80000 83058.00|
ELECTRICAL CIRCUITS , LIGHTING | | |
0710 2523-0000310 20.000 EACH | 555.00000 11100.00] 455.00000 9100.00]
HANDHOLES AND JUNCTION BOXES | | |
0720 2523-6765009 19.000 EACH | 1665.00000 31635.00] 955.00000 18145.00|
REMOVE AND REINSTALL LIGHT POLE AND | | |
LUMINAIRE | | |
0730 2526-8285000 LUMP | 68500.00000 68500.00 | 32150.00000 32150.00]
CONSTRUCTION SURVEY | | |
0740 2527-9263117 37.540 STA | 280.00000 10511.20] 255.00000 9572.70|
PAINTED PAVEMENT MARKINGS, DURABLE | | |
0750 2527-9263131 11.000 sSTA | 170.00000 1870.00| 140.00000 1540.00|
WET RETROREFLECTIVE REMOVABLE TAPE | | |
MARKINGS | | |
0760 2528-8445110 LUMP | 14850.00000 14850.00] 4850.00000 4850.00|
TRAFFIC CONTROL | | |
0770 2528-8445113 50.000 EACH | 435.00000 21750.00| 435.00000 21750.00|
FLAGGERS | | |
0780 2533-4980005 LUMP | 625000.00000 625000.00|] 820000.00000 820000.00]
| \ \

MOBILIZATION



IOWA DEPARTMENT OF TRANSPORTATION

('"EACH' ITEM) REMOVE AND REINSTALL

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 304 7
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| 1 ) MI874 | ( 2 ) DA280 | ( )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
0790 2552-0000210 100.000 TON | 44.25000 4425.00| 75.00000 7500.00 |
TRENCH FOUNDATION | | |
0800 2552-0000220 3850.000 CY | 41.30000 159005.00| 13.20000 50820.00|
REPLACEMENT OF UNSUITABLE BACKFILL | | |
MATERIAL | | |
0810 2554-0112006 13.000 LF | 99.20000 1289.60| 65.50000 851.50]
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 6 IN. | \ \
0820 2554-0112008 3807.000 LF | 68.30000 260018.10] 51.25000 195108.75]|
WATER MAIN, TRENCHED, DUCTILE IRON PIPE | | |
(DIP), 8 IN. | | |
0830 2554-0142008 300.000 LF | 375.00000 112500.00| 660.00000 198000.00|
WATER MAIN WITH CASING PIPE, TRENCHLESS | | |
DUCTILE IRON PIPE (DIP), 8 IN. | | |
0840 2554-0203000 2294.000 LB | 12.45000 28560.30| 12.75000 29248.50|
FITTINGS BY WEIGHT, DUCTILE IRON | | |
0850 2554-0207006 1.000 EACH | 1065.00000 1065.00| 1360.00000 1360.00|
VALVE, GATE, DIP, 6 IN. | | |
0860 2554-0207008 18.000 EACH | 1590.00000 28620.00| 1775.00000 31950.00]
VALVE, GATE, DIP, 8 IN. | | |
0870 2554-0210201 11.000 EACH | 6945.00000 76395.00| 5100.00000 56100.00|
FIRE HYDRANT ASSEMBLY, WM-201 | | |
0880 2555-0000010 LUMP | 1665.00000 1665.00| 3325.00000 3325.00]
DELIVER AND STOCKPILE SALVAGED MATERIAL | | |
0890 2599-9999003 3809.800 CY | 38.50000 146677.30| 49.75000 189537.55]|
("CUBIC YARDS' ITEM) C-STONE | | |
0900 2599-9999003 5000.000 CY | 1.00000 5000.00| 35.75000 178750.00|
('"CUBIC YARDS' ITEM) TUNNEL OBSTRUCTION | | |
REMOVAL | | |
0910 2599-9999005 2.000 EACH | 1225.00000 2450.00| 755.00000 1510.00|
("EACH' ITEM) LIGHTING SERVICE PEDESTAL | | |
0920 2599-9999005 2.000 EACH | 82.70000 165.40] 142.00000 284.00|
("EACH' ITEM) MANHOLE INTAKE MARKER SC | | |
6010.407 | | \
0930 2599-9999005 6.000 EACH | 3700.00000 22200.00| 5125.00000 30750.00]
("EACH' ITEM) MANHOLE, STORM SEWER, | | |
SW-401 MODIFIED, | | |
0940 2599-9999005 5.000 EACH | 275.00000 1375.00| 760.00000 3800.00|
| |
| |

SPRINKLER VALVE BOX



IOWA DEPARTMENT OF TRANSPORTATION

('LINEAR FEET' ITEM) JET CLEAN EXISTING

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 8
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) MI874 | ( 2 ) DA280 \ )
|IMINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— et et et it
0950 2599-9999005 65.000 EACH | 80.00000 5200.00] 103.50000 6727.50]
('"EACH' ITEM) REMOVE AND REPLACE | | |
SPRINKLER HEAD | | |
0960 2599-9999005 6.000 EACH | 280.00000 1680.00] 375.00000 2250.00]
('"EACH' ITEM) REMOVE FIRE HYDRANT | | |
ASSEMBLY | | |
0970 2599-9999005 8.000 EACH | 225.00000 1800.00] 85.50000 684.00 |
('"EACH' ITEM) REMOVE GROUND-MOUNTED | | |
TREE RECEPTACLE | \
0980 2599-9999005 48.000 EACH | 125.00000 6000.00| 470.00000 22560.00]
("EACH' ITEM) ROCK INTAKE FILTER | | |
0990 2599-9999005 4.000 EACH | 55000.00000 220000.00] 16250.00000 65000.00]
("EACH' ITEM) TUNNELING, WORKING, AND | | |
RECEIVING PITS | \
1000 2599-9999005 20.000 EACH | 3170.00000 63400.00] 1665.00000 33300.00|
("EACH' ITEM) UTILITY SUPPORT | | \
1010 2599-9999007 40.000 HOUR | 895.00000 35800.00| 1115.00000 44600.00|
("HOURS' ITEM) TUNNEL OBSTRUCTION - \ \
DOWNT IME | \ |
1020 2599-9999009 50.000 LF | 30.00000 1500.00] 25.95000 1297.50]
('"LINEAR FEET' ITEM) ELECTRICAL | | \
CIRCUITS, IRRIGATION CONTROL | | |
1030 2599-9999009 60.000 LF | 290.00000 17400.00| 93.50000 5610.00]
('"LINEAR FEET' ITEM) EXPLORATORY TRENCH | | |
SANITARY SEWER | | |
1040 2599-9999009 590.000 LF | 3.35000 1976.50] 11.05000 6519.50|
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | | |
12 IN. SANITARY SEWER | | |
1050 2599-9999009 32.000 LF | 11.00000 352.00] 13.85000 443.20]
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | | |
24 IN. SANITARY SEWER | \ \
1060 2599-9999009 606.000 LF | 18.00000 10908.00| 16.55000 10029.30|
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | | \
36 IN. SANITARY SEWER | | |
1070 2599-9999009 1720.000 LF | 19.00000 32680.00| 20.75000 35690.00|
('"LINEAR FEET' ITEM) JET CLEAN EXISTING | | |
48 IN. SANITARY SEWER | | |
1080 2599-9999009 332.000 LF | 24.50000 8134.00| 27.65000 9179.80]
| | |
| | |

60 IN. SANITARY SEWER



IOWA DEPARTMENT OF TRANSPORTATION

MAINTENANCE OF SILT FENCE OR SILT FENCE

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS 9
Bid Order: 304 Contract ID: 97-0296-258 Primary County: WOODBURY
Letting Date: 07/21/15 10:00 A.M.
| 1 ) MI874 | ( 2 ) DA280 | )
|[MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO. INC |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
1090 2599-9999009 1500.000 LF | 11.75000 17625.00 | 6.95000 10425.00 |
('"LINEAR FEET' ITEM) REMOVE AND REPLACE | | |
SPRINKLER TRRIGATION | | |
1100 2599-9999009 3560.000 LF | 9.00000 32040.00] 10.50000 37380.00]
('LINEAR FEET' ITEM) REMOVE WATER MAIN | | |
1110 2599-9999010 LUMP | 87750.00000 87750.00| 170750.00000 170750.00|
('"LUMP SUM' ITEM) DEWATERING | | |
1120 2599-9999010 LUMP | 5500.00000 5500.00 | 3500.00000 3500.00|
('"LUMP SUM' ITEM) REMOVE IRRIGATION | |
SYSTEM (TRAIL TO CURB) | | |
1130 2599-9999010 LUMP | 28000.00000 28000.00| 160000.00000 160000.00|
('"LUMP SUM' ITEM) SANITARY SEWER | | |
TEMPORARY BYPASS | | \
1140 2601-2634105 4.600 ACRE | 3050.00000 14030.00] 3800.00000 17480.00|
MULCHING, BONDED FIBER MATRIX | | |
1150 2601-2636044 2.900 ACRE | 2200.00000 6380.00| 2725.00000 7902.50]
SEEDING AND FERTILIZING (URBAN) | | |
1160 2601-2638352 100.000 sQ | 20.00000 2000.00| 24.95000 2495.00|
SLOPE PROTECTION, WOOD EXCELSIOR MAT | | |
1170 2601-2639010 522.200 SQ | 53.30000 27833.26| 66.25000 34595.75|
SODDING | | |
1180 2601-2640350 20.000 SQ | 44.50000 890.00] 55.25000 1105.00|
SPECIAL DITCH CONTROL, WOOD EXCELSIOR | | |
MAT | | |
1190 2601-2642120 1.800 ACRE | 2150.00000 3870.00] 2655.00000 4779.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING (URBAN) | | |
1200 2601-2643110 17.500 MGAL | 60.00000 1050.00| 60.00000 1050.00]|
WATERING FOR SOD, SPECIAL DITCH CONTROL | | |
OR SLOPE PROTECTION | | |
1210 2601-2643300 6.000 EACH | 350.00000 2100.00| 350.00000 2100.00|
MOBILIZATION FOR WATERING | | |
1220 2602-0000020 7716.000 LF | 1.70000 13117.20| 2.15000 16589.40 |
SILT FENCE | | |
1230 2602-0000030 345.000 LF | 2.30000 793.50] 2.85000 983.25]
SILT FENCE FOR DITCH CHECKS | | |
1240 2602-0000071 6450.000 LF | 0.30000 1935.00| 0.40000 2580.00|
REMOVAL OF SILT FENCE OR SILT FENCE FOR | | |
DITCH CHECKS | |
1250 2602-0000101 806.000 LF \ 0.10000 80.60| 0.20000 161.20]
| | |
| | \

FOR DITCH CHECK



Bid Order: 304
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID: 97-0296-258

Run Date: 08/21/15
Page: 304 10

Primary County: WOODBURY

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

1260 2602-0000312 3500.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 12 IN. DIA.

1270 2602-0000320 3500.000 LF
PERIMETER AND SLOPE SEDIMENT CONTROL
DEVICE, 20 IN. DIA.

1280 2602-0000350 7000.000 LF
REMOVAL OF PERIMETER AND SLOPE SEDIMENT
CONTROL DEVICE

1290 2602-0010010 2.000 EACH
MOBILIZATIONS, EROSION CONTROL

1300 2602-0010020 2.000 EACH
MOBILIZATIONS, EMERGENCY EROSION CONTRO

SECTION TOTALS

SECTION 0002 PAYMENT INCENTIVE ITEMS

1310 2301-7000110 8500.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
THICKNESS (BY SCHEDULE)

1320 2317-7000110 7000.000 EACH
PAYMENT ADJUSTMENT
INCENTIVE/DISINCENTIVE FOR PCC PAVEMENT
SMOOTHNESS (BY SCHEDULE)

SECTION TOTALS

CONTRACT TOTALS

UNIT PRICE AMOUNT

( 1 ) MI874 | ( 2 ) DA280 |

MINGER CONSTRUCTION COMPANIE |DAVIS, D.A. CO., INC. |

I I

UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
_____________________________ +_____________________________+_____________________________

3.15000 11025.00] 3.95000 13825.00]

I I

| I

4.40000 15400.00] 5.45000 19075.00]

| |

I I

0.30000 2100.00| 0.40000 2800.00 |

I I

| |

500.00000 1000.00] 500.00000 1000.00]

| |

1000.00000 2000.00| 1000.00000 2000.00|

| |

S 7,715,285.49] S 8,351,194.83]|

————————————————————————————— oy

I I

1.00000 8500.00] 1.00000 8500.00]

| |

I I

| |

1.00000 7000.00 | 1.00000 7000.00 |

I I

I I

| I

$ 15,500.00] $ 15,500.00]

————————————————————————————— oy

$ 7,730,785.49] $ 8,366,694.83]




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 305 1
Bid Order: 305 Contract ID: 25-C025-100 Primary County: DALLAS
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by STEGER CONSTRUCTION, INC.
Contract Period: 50 WORK DAYS Late Start Date: 08/31/15

Project: FM-TSF-C025(100)--5B-25
Work Type: GRADING
County: DALLAS Prj Awd Amt: $480,592.85
Route: F31
Location: ON F31 CURVES AT S AVENUE

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 ST359 STEGER CONSTRUCTION, INC. $ 480,592.85 100.00 %
2 RE300 REILLY CONSTRUCTION CO., INC. $ 573,231.40 119.27 %
3 ELO45 ELDER CORPORATION $ 618,000.00 128.59 %
4 PE320 PETERSON CONTRACTORS INC. $ 646,629.04 134.54 %
5 MO480 MOYNA, C.J. & SONS, INC. $ 868,244.66 180.66 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 2
Bid Order: 305 Contract ID: 25-C025-100 Primary County: DALLAS
Letting Date: 07/21/15 10:00 A.M.
1 ) ST359 2 ) RE300 3 ) ELO045

(
ELDER CORP.

o~

(
STEGER CONSTRUCTION, INC. EILLY CONSTRUCTION CO., INC

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

| | |

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \

0010 2102-2710070 45381.000 CY | 3.28000 148849.68]| 4.25000 192869.25] 4.25000 192869.25
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |

0020 2105-8425015 14159.000 CY | 3.20000 45308.80| 5.00000 70795.00 | 6.00000 84954.00
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |

0030 2113-0001100 1368.800 SY | 3.20000 4380.16] 5.00000 6844.00 | 3.50000 4790.80
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | |

0040 2115-0100200 3121.000 cCY | 6.50000 20286.50] 12.00000 37452.00| 19.00000 59299.00
MODIFIED SUBBASE, PLACE ONLY | | |

0050 2312-8260051 2464.200 TON | 19.75000 48667 .95 25.00000 61605.00] 25.00000 61605.00
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE \ \ \

0060 2315-8275025 85.800 TON | 23.25000 1994.85] 25.00000 2145.00] 35.00000 3003.00
SURFACING, DRIVEWAY, CLASS A CRUSHED \ \
STONE | | |

0070 2401-6745650 LUMP | 16600.00000 16600.00| 10000.00000 10000.00| 15000.00000 15000.00
REMOVAL OF EXISTING STRUCTURES | | |

0080 2402-0425031 36.500 TON | 29.25000 1067.63] 40.00000 1460.00] 28.00000 1022.00
GRANULAR BACKFILL | | |

0090 2402-2720100 267.300 CY | 10.00000 2673.00] 10.00000 2673.00] 15.00000 4009.50
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT \ \ \

0100 2416-0100024 6.000 EACH | 728.95000 4373.70] 800.00000 4800.00] 1500.00000 9000.00
APRONS, CONCRETE, 24 IN. DIA. \ \ \

0110 2416-0102242 2.000 EACH | 1382.05000 2764.10] 1750.00000 3500.00] 2500.00000 5000.00
APRON, LOW CLEARANCE CONCRETE, | \ \
EQUIVALENT DIAMETER 42 IN. | | |

0120 2416-1180024 186.000 LF | 61.29000 11399.94 | 69.00000 12834.00| 90.00000 16740.00
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | | |

0130 2416-1200242 54.000 LF | 157.00000 8478.00] 159.00000 8586.00] 205.00000 11070.00
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. \ \ \

0140 2417-1040024 770.000 LF | 30.00000 23100.00] 42.00000 32340.00] 36.00000 27720.00
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
24 IN. DIA. | | |

0150 2502-4388050 6.000 EACH | 400.00000 2400.00] 550.00000 3300.00] 600.00000 3600.00

| | |

INTAKE, STANDPIPE, AS PER PLAN



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 3
Bid Order: 305 Contract ID: 25-C025-100 Primary County: DALLAS
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) ST359 | ( 2 ) RE300 | ( 3 ) ELO45
| STEGER CONSTRUCTION, INC. |[REILLY CONSTRUCTION CO., INC |ELDER CORP.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B e e sttt e PP
0160 2502-8212308 200.000 LF | 11.10000 2220.00| 25.00000 5000.00| 42.00000 8400.00
SUBDRAIN, STANDARD, PERFORATED, 8 IN., | |
AS PER PLAN | |
0170 2502-8212310 200.000 LF | 12.15000 2430.00 | 27.00000 5400.00| 44.00000 8800.00
SUBDRAIN, STANDARD, PERFORATED, 10 IN., | | |
AS PER PLAN | | \
0180 2502-8212312 200.000 LF | 12.65000 2530.00| 29.00000 5800.00 | 45.00000 9000.00
SUBDRAIN, STANDARD, PERFORATED, 12 IN., | |
AS PER PLAN | |
0190 2510-6750501 15715.400 SY | 5.10000 80148.54 | 4.75000 74648.15| 4.00000 62861.60
REMOVAL AND CRUSHING OF PAVEMENT | | |
0200 2518-6910000 4.000 EACH | 175.00000 700.00] 125.00000 500.00] 80.00000 320.00
SAFETY CLOSURE \ \ \
0210 2528-8445110 LUMP | 2900.00000 2900.00| 3500.00000 3500.00| 3000.00000 3000.00
TRAFFIC CONTROL | | |
0220 2533-4980005 LUMP | 45000.00000 45000.00] 25000.00000 25000.00| 23195.85000 23195.85
MOBILIZATION | |
0230 2602-0000020 280.000 LF | 4.50000 1260.00] 5.00000 1400.00] 5.00000 1400.00
SILT FENCE | | |
0240 2602-0000101 280.000 LF | 2.00000 560.00] 1.00000 280.00 | 3.00000 840.00
MAINTENANCE OF SILT FENCE OR SILT FENCE | | |
FOR DITCH CHECK | |
0250 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00] 500.00000 500.00
MOBILIZATIONS, EROSION CONTROL | | |
SECTION TOTALS | S 480,592.85] S 573,231.40] S 618,000.00
—————————————————————————————————————————— Bt i et e ettt
CONTRACT TOTALS | S 480,592.85] S 573,231.40] S 618,000.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 305 4
Bid Order: 305 Contract ID: 25-C025-100 Primary County: DALLAS
Letting Date: 07/21/15 10:00 A.M.
4 ) PE320 ) M0480 ( )

( ( 5
PETERSON CONTRACTORS INC. MOYNA, C.J. & SONS, INC.

LINE NO / ITEM CODE / ALT

\ \ \

\ \ \

\ \ \

| | |
—————————————————————————————————————————— o

ITEM DESCRIPTION QUANTITY UNIT PRICE AMOUNT UNIT PRICE AMOUNT UNIT PRICE AMOUNT
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2102-2710070 45381.000 CY \ 5.45000 247326.45] 8.00000 363048.00]
EXCAVATION, CLASS 10, ROADWAY AND BORRO | | |
0020 2105-8425015 14159.000 CY | 6.00000 84954.00 | 8.00000 113272.00]
TOPSOIL, STRIP, SALVAGE AND SPREAD | | |
0030 2113-0001100 1368.800 SY | 3.00000 4106.40| 3.80000 5201.44|
SUBGRADE STABILIZATION MATERIAL, | | |
POLYMER GRID | | |
0040 2115-0100200 3121.000 CY | 12.40000 38700.40| 5.00000 15605.00 |
MODIFIED SUBBASE, PLACE ONLY | | |
0050 2312-8260051 2464.200 TON | 20.50000 50516.10 | 22.30000 54951.66 |
GRANULAR SURFACING ON ROAD, CLASS A | | |
CRUSHED STONE | | |
0060 2315-8275025 85.800 TON | 20.50000 1758.90 | 22.30000 1913.34|
SURFACING, DRIVEWAY, CLASS A CRUSHED | | |
STONE | | \
0070 2401-6745650 LUMP | 15000.00000 15000.00 | 6250.00000 6250.00|
REMOVAL OF EXISTING STRUCTURES | | |
0080 2402-0425031 36.500 TON | 27.50000 1003.75| 65.00000 2372.50]|
GRANULAR BACKFILL | | |
0090 2402-2720100 267.300 CY | 7.00000 1871.10| 20.00000 5346.00 |
EXCAVATION, CLASS 20, FOR ROADWAY PIPE | |
CULVERT | | |
0100 2416-0100024 6.000 EACH | 1500.00000 9000.00] 1000.00000 6000.00|
APRONS, CONCRETE, 24 IN. DIA. | | |
0110 2416-0102242 2.000 EACH | 2650.00000 5300.00 | 1900.00000 3800.00 |
APRON, LOW CLEARANCE CONCRETE, | | |
EQUIVALENT DIAMETER 42 IN. | | |
0120 2416-1180024 186.000 LF | 64.00000 11904.00] 85.00000 15810.00 |
CULVERT, CONCRETE ROADWAY PIPE, 24 IN. | | |
DIA. | \ \
0130 2416-1200242 54.000 LF | 186.00000 10044.00]| 150.00000 8100.00|
CULVERT, LOW CLEARANCE CONCRETE ROADWAY | | |
PIPE, EQUIVALENT DIAMETER 42 IN. | | |
0140 2417-1040024 770.000 LF | 36.00000 27720.00] 45.00000 34650.00|
CULVERT, CORRUGATED METAL ENTRANCE PIPE | \
24 IN. DIA. | | |
0150 2502-4388050 6.000 EACH | 450.00000 2700.00 | 800.00000 4800.00 |
| | |

INTAKE, STANDPIPE, AS PER PLAN



Bid Order: 305

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

25-C025-100

Run Date: 08/21/15
Page: 305 5

Primary County: DALLAS

Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) PE320 | ( 5 ) MO480 | ( )
| PETERSON CONTRACTORS INC. IMOYNA, C.J. & SONS, INC. \
LINE NO / ITEM CODE / ALT | \ \
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
0160 2502-8212308 200.000 LF | 30.00000 6000.00] 45.00000 9000.00|
SUBDRAIN, STANDARD, PERFORATED, 8 IN., | |
AS PER PLAN | |
0170 2502-8212310 200.000 LF | 31.00000 6200.00| 50.00000 10000.00]
SUBDRAIN, STANDARD, PERFORATED, 10 IN., | \
AS PER PLAN | |
0180 2502-8212312 200.000 LF | 32.00000 6400.00] 55.00000 11000.00 |
SUBDRAIN, STANDARD, PERFORATED, 12 IN., | | |
AS PER PLAN | |
0190 2510-6750501 15715.400 SY | 6.10000 95863.94 | 6.80000 106864.72]|
REMOVAL AND CRUSHING OF PAVEMENT | | |
0200 2518-6910000 4.000 EACH | 125.00000 500.00| 125.00000 500.00|
SAFETY CLOSURE | |
0210 2528-8445110 LUMP | 3000.00000 3000.00 | 8000.00000 8000.00 |
TRAFFIC CONTROL \ \
0220 2533-4980005 LUMP | 15000.00000 15000.00 | 80000.00000 80000.00 |
MOBILIZATION | |
0230 2602-0000020 280.000 LF | 3.50000 980.00| 3.50000 980.00|
SILT FENCE | \ \
0240 2602-0000101 280.000 LF | 1.00000 280.00 | 1.00000 280.00 |
MAINTENANCE OF SILT FENCE OR SILT FENCE | |
FOR DITCH CHECK | |
0250 2602-0010010 1.000 EACH | 500.00000 500.00] 500.00000 500.00]
MOBILIZATIONS, EROSION CONTROL \ \ \
SECTION TOTALS | $ 646,629.04 $ 868,244.66| $
—————————————————————————————————————————— e e ARl
CONTRACT TOTALS | $ 646,629.04 $ 868,244.66| $




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 306 1
Bid Order: 306 Contract ID: 69-0342-059 Primary County: MONTGOMERY
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by NIEWOHNER CONSTRUCTION, INC.
Contract Period: 55 WORK DAYS Late Start Date: 08/24/15

Project: NHSN-034-2(59)--2R-69
Work Type: EMERGENCY REPAIR - EROSION
County: MONTGOMERY Prj Awd Amt: $823,905.00
Route: U.S. 34
Location: 3.0 MI E OF US 71

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 NI100 NIEWOHNER CONSTRUCTION, INC. $ 823,905.00 100.00 %
2 PE320 PETERSON CONTRACTORS INC. $ 831,322.50 100.90 %
3 MU120 MURPHY HEAVY CONTRACTING CORP. $ 854,400.00 103.70 %
4 CA340 L.A. CARLSON CONTRACTING, INC. $ 858,962.50 104.25 %
5 M.215 MLS LANDSCAPE & DESIGN, INC. $ 878,705.00 106.65 %
6 HE420 HERBERGER CONSTRUCTION CO., INC. $ 878,994.50 106.68 %
7 NE140 NELSON & ROCK CONTRACTING, INC. $ 882,025.00 107.05 %
8 Co040 A.M. COHRON & SON, INC. $ 927,726.83 112.60 %
9 C0085 COLE CONSTRUCTION CO., INC. $ 947,801.25 115.03 %
10 RE300 REILLY CONSTRUCTION CO., INC. $ 979,110.00 118.83 %
11 MO480 MOYNA, C.J. & SONS, INC. $ 1,157,277.50 140.46 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 2
Bid Order: 306 Contract ID: 69-0342-059 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) NI1O00 | ( 2 ) PE320 | ( 3 ) MU120
[INIEWOHNER CONSTRUCTION, INC. |PETERSON CONTRACTORS INC. |[MURPHY HEAVY CONTRACTING CORP
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSN-034-2 (59)--2R-69
\ \ \
0010 2528-8445110 LUMP | 2000.00000 2000.00| 2600.00000 2600.00| 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2528-8445113 18.000 EACH | 435.00000 7830.00 | 435.00000 7830.00| 435.00000 7830.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 10000.00000 10000.00] 40000.00000 40000.00] 25000.00000 25000.00
MOBILIZATION | | |
0040 2601-2636043 0.700 ACRE | 2200.00000 1540.00| 5000.00000 3500.00] 3000.00000 2100.00
SEEDING AND FERTILIZING (RURAL) | | |
0050 2601-2642100 0.700 ACRE | 2200.00000 1540.00| 425.00000 297.50] 600.00000 420.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0060 2602-0000212 400.000 LF | 25.00000 10000.00] 32.00000 12800.00| 28.50000 11400.00
FLOATING SILT CURTAIN (HANGING) | |
0070 2602-0000240 200.000 LF | 3.00000 600.00| 15.50000 3100.00| 5.00000 1000.00
MAINTENANCE OF FLOATING SILT CURTAIN | |
0080 2602-0000312 600.000 LF | 3.25000 1950.00| 3.50000 2100.00| 7.00000 4200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0090 2602-0000320 600.000 LF | 6.00000 3600.00| 4.50000 2700.00| 7.00000 4200.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0100 2602-0000350 1200.000 LF | 1.00000 1200.00| 0.15000 180.00] 3.00000 3600.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 40,260.00| S 75,107.50] $ 62,250.00
————————————————————————————————————————— R i et
SECTION 0002  DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSN-034-2 (59) --2R-69
\ \ \
0110 2101-0850001 0.100 ACRE | 30000.00000 3000.00| 79000.00000 7900.00 | 45000.00000 4500.00
CLEARING AND GRUBBING | | |
0120 2104-2713020 1245.000 CY | 8.00000 9960.00| 12.00000 14940.00| 5.00000 6225.00
EXCAVATION, CLASS 13, CHANNEL | | |
0130 2507-3250005 2175.000 SY | 4.00000 8700.00| 4.00000 8700.00 | 3.00000 6525.00
ENGINEERING FABRIC | | |
0140 2507-6800061 14350.000 TON | 53.10000 761985.00| 50.50000 724675.00| 54.00000 774900.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 783,645.00] S 756,215.00| $ 792,150.00
————————————————————————————————————————— e
CONTRACT TOTALS | S 823,905.00] $ 831,322.50] $ 854,400.00




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 3
Bid Order: 306 Contract ID: 69-0342-059 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) CA340 | ( 5 ) M.215 | ( 6 ) HE420
| CARLSON, L.A. CONTRACTING, I |MLS LANDSCAPE & DESIGN, INC. |HERBERGER CONSTR. CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSN-034-2 (59)--2R-69
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 3500.00000 3500.00| 3300.00000 3300.00
TRAFFIC CONTROL | | |
0020 2528-8445113 18.000 EACH | 435.00000 7830.00 | 435.00000 7830.00| 435.00000 7830.00
FLAGGERS | | |
0030 2533-4980005 LUMP | 30000.00000 30000.00] 10000.00000 10000.00] 17100.00000 17100.00
MOBILIZATION | | |
0040 2601-2636043 0.700 ACRE | 2500.00000 1750.00]| 2000.00000 1400.00| 5200.00000 3640.00
SEEDING AND FERTILIZING (RURAL) | | |
0050 2601-2642100 0.700 ACRE | 2000.00000 1400.00| 2000.00000 1400.00| 1500.00000 1050.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0060 2602-0000212 400.000 LF | 35.00000 14000.00] 35.00000 14000.00] 26.00000 10400.00
FLOATING SILT CURTAIN (HANGING) | | |
0070 2602-0000240 200.000 LF | 2.00000 400.00] 4.00000 800.00] 8.00000 1600.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0080 2602-0000312 600.000 LF | 6.00000 3600.00| 6.00000 3600.00| 4.00000 2400.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0090 2602-0000320 600.000 LF | 8.00000 4800.00| 7.00000 4200.00| 5.00000 3000.00
PERIMETER AND SLOPE SEDIMENT CONTROL | |
DEVICE, 20 IN. DIA. | | |
0100 2602-0000350 1200.000 LF | 2.00000 2400.00| 2.00000 2400.00| 0.50000 600.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS \ S 68,680.00| $ 49,130.00]| $ 50,920.00
————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSN-034-2(59) --2R-69
\ \ \
0110 2101-0850001 0.100 ACRE | 45000.00000 4500.00| 5000.00000 500.00] 5300.00000 530.00
CLEARING AND GRUBBING | | |
0120 2104-2713020 1245.000 CY | 3.50000 4357.50] 25.00000 31125.00] 8.35000 10395.75
EXCAVATION, CLASS 13, CHANNEL | | |
0130 2507-3250005 2175.000 SY | 3.00000 6525.00| 4.00000 8700.00 | 4.25000 9243.75
ENGINEERING FABRIC | | |
0140 2507-6800061 14350.000 TON | 54.00000 774900.00| 55.00000 789250.00]| 56.30000 807905.00
REVETMENT, CLASS E | | |
SECTION TOTALS | S 790,282.50] S 829,575.00| $ 828,074.50
————————————————————————————————————————— e
CONTRACT TOTALS | S 858,962.50| $ 878,705.00| $ 878,994.50




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 4
Bid Order: 306 Contract ID: 69-0342-059 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
| ( 7 ) NE140 | ( 8 ) CO0040 | ( 9 ) CO085
I[INELSON & ROCK CONTRACTING, I |COHRON, A.M. & SON, INC. |COLE CONSTRUCTION CO., INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS NHSN-034-2 (59) --2R-69
\ \ \
0010 2528-8445110 LUMP | 4000.00000 4000.00] 1950.00000 1950.00| 1950.00000 1950.00
TRAFFIC CONTROL | | |
0020 2528-8445113 18.000 EACH | 435.00000 7830.00 | 435.00000 7830.00| 435.00000 7830.00
FLAGGERS \ \ \
0030 2533-4980005 LUMP | 30000.00000 30000.00] 75000.00000 75000.00] 24000.00000 24000.00
MOBILIZATION | | |
0040 2601-2636043 0.700 ACRE | 2000.00000 1400.00| 5000.00000 3500.00| 2500.00000 1750.00
SEEDING AND FERTILIZING (RURAL) | |
0050 2601-2642100 0.700 ACRE | 2000.00000 1400.00] 1500.00000 1050.00| 2000.00000 1400.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0060 2602-0000212 400.000 LF | 25.00000 10000.00] 25.00000 10000.00] 35.00000 14000.00
FLOATING SILT CURTAIN (HANGING) | | |
0070 2602-0000240 200.000 LF | 3.00000 600.00| 8.00000 1600.00| 2.00000 400.00
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0080 2602-0000312 600.000 LF | 4.00000 2400.00| 4.00000 2400.00| 6.00000 3600.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0090 2602-0000320 600.000 LF | 6.00000 3600.00| 5.00000 3000.00] 8.00000 4800.00
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0100 2602-0000350 1200.000 LF | 1.00000 1200.00| 0.50000 600.00| 2.00000 2400.00
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 62,430.00] S 106,930.00] $ 62,130.00
————————————————————————————————————————— R i et
SECTION 0002  DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSN-034-2(59) --2R-69
\ \ \
0110 2101-0850001 0.100 ACRE | 20000.00000 2000.00] 47320.25000 4732.03] 30000.00000 3000.00
CLEARING AND GRUBBING | | |
0120 2104-2713020 1245.000 CY | 6.00000 7470.00| 8.54000 10632.30| 10.00000 12450.00
EXCAVATION, CLASS 13, CHANNEL | | |
0130 2507-3250005 2175.000 SY | 3.00000 6525.00| 2.36000 5133.00] 3.25000 7068.75
ENGINEERING FABRIC | | |
0140 2507-6800061 14350.000 TON | 56.00000 803600.00| 55.77000 800299.50| 60.15000 863152.50
REVETMENT, CLASS E | | |
SECTION TOTALS | S 819,595.00] S 820,796.83] $ 885,671.25
————————————————————————————————————————— e
CONTRACT TOTALS | S 882,025.00] S 927,726.83| S 947,801.25




IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 306 5
Bid Order: 306 Contract ID: 69-0342-059 Primary County: MONTGOMERY
Letting Date: 07/21/15 10:00 A.M.
| ( 10 ) RE300 | ( 11 ) MO480 | ( )
|[REILLY CONSTRUCTION CO., INC |MOYNA, C.J. & SONS, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
————————————————————————————————————————— et sttt it
SECTION 0001 ROADWAY ITEMS NHSN-034-2 (59)--2R-69
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 5500.00000 5500.00|
TRAFFIC CONTROL | | |
0020 2528-8445113 18.000 EACH | 435.00000 7830.00 | 435.00000 7830.00|
FLAGGERS | | |
0030 2533-4980005 LUMP | 20000.00000 20000.00| 110000.00000 110000.00|
MOBILIZATION | | |
0040 2601-2636043 0.700 ACRE | 5500.00000 3850.00] 5000.00000 3500.00|
SEEDING AND FERTILIZING (RURAL) | |
0050 2601-2642100 0.700 ACRE | 1650.00000 1155.00]| 1500.00000 1050.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0060 2602-0000212 400.000 LF | 27.50000 11000.00] 25.00000 10000.00]
FLOATING SILT CURTAIN (HANGING) | |
0070 2602-0000240 200.000 LF | 10.00000 2000.00| 8.00000 1600.00|
MAINTENANCE OF FLOATING SILT CURTAIN | | |
0080 2602-0000312 600.000 LF | 4.50000 2700.00| 4.00000 2400.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 12 IN. DIA. | | |
0090 2602-0000320 600.000 LF | 5.50000 3300.00] 5.00000 3000.00|
PERIMETER AND SLOPE SEDIMENT CONTROL | | |
DEVICE, 20 IN. DIA. | | |
0100 2602-0000350 1200.000 LF | 1.00000 1200.00| 0.50000 600.00|
REMOVAL OF PERIMETER AND SLOPE SEDIMENT | | |
CONTROL DEVICE | | |
SECTION TOTALS | S 55,535.00| S 145,480.00| $
————————————————————————————————————————— R i et
SECTION 0002 DESIGN NO. 0116; STREAMBANK REPAIR TO A 300'-0 X 30'-0 CONTINUOUS WELDED GIRDER BRIDGE NHSN-034-2 (59) --2R-69
\ \ \
0110 2101-0850001 0.100 ACRE | 65000.00000 6500.00] 38000.00000 3800.00|
CLEARING AND GRUBBING | | |
0120 2104-2713020 1245.000 CY | 15.00000 18675.00 | 18.00000 22410.00|
EXCAVATION, CLASS 13, CHANNEL | | |
0130 2507-3250005 2175.000 SY | 4.00000 8700.00| 4.50000 9787.50|
ENGINEERING FABRIC | | |
0140 2507-6800061 14350.000 TON | 62.00000 889700.00 | 68.00000 975800.00 |
REVETMENT, CLASS E | | \
SECTION TOTALS | S 923,575.00] S 1,011,797.50| $
————————————————————————————————————————— e
CONTRACT TOTALS | S 979,110.00] S 1,157,277.50| S




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
351 Contract ID: 00-000S-796
150721 10:00 A.M.
CONTRACT SIGNED by COLLINS & HERMANN, INC.
By Individual Site Numbers

Run Date: 08/21/15
Page: 351 1

Primary County: STATEWIDE
No Established DBE Goal

100.00

$ 170,000.00 %
141.14 %

Project: NHSN-000-S(796)--2R-00
Work Type: TRAFFIC SIGNS
County: STATEWIDE Prj Awd Amt: $170,000.00
Route: MULTIPLE ROUTES
Location: VARIOUS LOCATIONS STATEWIDE
RANK VENDOR NO./NAME

1 CO105 COLLINS & HERMANN, INC.
2 K.100 K & W ELECTRIC, INC.

$ 239,943.00



Bid Order: 351
Letting Date: 07/21/15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

00-000s-796

Run Date: 08/21/15
Page: 351 2

Primary County: STATEWIDE

LINE NO / ITEM CODE / ALT

ITEM DESCRIPTION QUANTITY

SECTION 0001 SIGNING ITEMS - DIVISION 1

0010 2524-6765210 44.000 EACH
REMOVAL OF TYPE A SIGN ASSEMBLY

0020 2524-6765220 30.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0030 2524-9081260 18.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-0" DIA. X 6'-0"

0040 2524-9081275 12.000 EACH
CONCRETE FOOTING FOR BREAKAWAY SIGN
POST, 2'-8" DIA. X 7'-6"

0050 2524-9276010 1034.300 LF
PERFORATED SQUARE STEEL TUBE POSTS

0060 2524-9276027 76.000 EACH
PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

0070 2524-9281000 30.000 EACH
STEEL BREAKAWAY SIGN POSTS FOR TYPE A
OR B SIGNS, INSTALL ONLY

0080 2524-9680250 62.000 EACH
INSTALL TYPE B SIGN

0090 2528-8445110 LUMP
TRAFFIC CONTROL

0100 2533-4980005 LUMP
MOBILIZATION

SECTION TOTALS

SECTION 0002 SIGNING ITEMS - DIVISION 2

0110 2524-6765220 4.000 EACH
REMOVAL OF TYPE B SIGN ASSEMBLY

0120 2524-9276010 145.300 LF
PERFORATED SQUARE STEEL TUBE POSTS

0130 2524-9276027 10.000 EACH

PERFORATED SQUARE STEEL TUBE POST
ANCHOR, TRIANGULAR SLIP BASE ASSEMBLY

0140 2524-9680250 5.000 EACH
INSTALL TYPE B SIGN
0150 2528-8445110 LUMP

TRAFFIC CONTROL

1)

(
COLLINS & HERMANN,

C0105

INC. }

UNIT PRICE AMOUNT:
STANDARD TIME FRAME '
145.18000 6387.92:
290.36000 8710.80:
641.83000 11552.94:

|

956.56000 11478.72:

:

18.84000 19486.21|
448.51000 34086.76:

:

500.79000 15023.70|

|

292.97000 18164.14|
13425.19000 13425.19:
11233.77000 11233.77:
$ 149,550.15:
 ACCELERATED TIME FRAME '
290.36000 1161.44:
18.84000 2737.45:
448.51000 4485.101

|

292.97000 1464.85:
6269.38000 6269.38i

)

( 2
K & W ELECTRIC,

K.100

UNIT PRICE

250.

350.

1300.

1500.

17.

750.

225.

750.

5000.

15000.

00000

00000

00000

00000

50000

00000

00000

00000

00000

00000

INC.

11000.
10500.

23400.

18000.

18100.

57000.

6750.

46500.
5000.
15000.

211,250.

350.
17.

750.

750.

2500.

00000
50000

00000

00000
00000

1400.
2542.

7500.

3750.

2500.



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 351 3
Bid Order: 351 Contract ID: 00-000S-796 Primary County: STATEWIDE
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) Co0l105 | ( 2 ) K.100 | ( )
|COLLINS & HERMANN, INC. |[K & W ELECTRIC, INC. |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
0160 2533-4980005 LUMP | 4331.63000 4331.63| 11000.00000 11000.00|
MOBILIZATION | | |
SECTION TOTALS | $ 20,449.85| $ 28,692.75| $
—————————————————————————————————————————— B i e e Tt amatat e T e P
|

CONTRACT TOTALS $ 170,000.00] $ 239,943.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING
352 Contract ID: 01-0802-242
150721 10:00 A.M.
CONTRACT SIGNED by GRYP, DAVE CONSTRUCTION, INC.
Completion Date: 08/24/16

IMN-080-2(242)73--0E-01
GUARDRAIL
ADAIR
I-80

CASS CO TO JORDAN CR PKWY IN WEST DES MOINES

Prj Awd Amt: $102,450.00

08/21/15

1

RANK
1 GR360
2 CO105

DAVE GRYP CONSTRUCTION, INC.
COLLINS & HERMANN, INC.

Run Date:

Page: 352
Primary County: ADAIR
No Established DBE Goal

TOTAL % OVER

BID LOW BID

$ 102,450.00 100.00 %

$ 472,318.75 461.02 %



Bid Order: 352
Letting Date: 07/21/

15 10:00 A.M.

IOWA DEPARTMENT OF TRANSPORTATION

TABULATION OF CONSTRUCTION AND MATERIAL BIDS

Contract ID:

01-0802-242

Run Date: 08/21/15
Page: 352 2

Primary County: ADAIR

LINE NO / ITEM CODE / A
ITEM DESCRIPTION

SECTION 0001 ROADWAY

0010 2505-6001010
LINE POST, REPAIR
0020 2505-6001020
END ANCHOR, REPAIR
0030 2528-8445110
TRAFFIC CONTROL
0040 2533-4980020
MOBILIZATION, ON-CALL
0050 2599-9999005

('"EACH' ITEM) LINE POST FOUNDATION,

REPLACE
0060 2599-9999005
('"EACH' ITEM) LINE PO
0070 2599-9999005
('"EACH' ITEM) TURNBUC
0080 2599-9999009
('"LINEAR FEET' ITEM)
SECTION TOTALS

CONTRACT TOTALS

LT
QUANTITY
ITEMS
500.000
10.000
1.000
15.000
250.000
ST, REPLACE
4.000
KLE, REPLACE
500.000
CABLE, REPLACE

EACH

EACH

LUMP

EACH

EACH

EACH

EACH

LF

1)

38.

5000.

2500.

3000.

400.

78.

300.

( GR360
GRYP, DAVE CONSTRUCTION,

00000

00000

00000

00000

00000

00000

00000

.50000

19000.
50000.
2500.
3000.

6000.

19500.
1200.
1250.

102,450.

102,450.

Q —~

2 ) CO105

491.57000
5000.00000
26017.00000
3000.00000

589.75000

491.57000
382.00000

28.50000

OLLINS & HERMANN,

INC.

245785.
50000.
26017.

3000.

8846.

122892.
1528.
14250.
472,318.

472,318.




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING

353 Contract ID: 77-C077-209

150721 10:00 A.M.
CONTRACT SIGNED by IOWA SIGNAL INC.

15 WORK DAYS Late Start Date: 10/05/15

FM-TSF-C077 (209) --5B-77 Project:
TRAFFIC SIGNS Work Type:
POLK Prj Awd Amt: $20,470.00 County:
NE 62ND AVE Route:
AT INTERSECTION OF NE 62 AVENUE AND NE 56 Location:

STREET.

Run Date:

Primary County: POLK
No Established DBE Goal

FM-TSF-C077(210) --5B-77
TRAFFIC SIGNS
POLK

27TH AVE

ON NE 64 ST, FROM AT NE 27 AVE

Prj Awd Amt:

08/21/15
Page: 353 1

$20,470.00

RANK
1 I0259
2 K.100

IOWA SIGNAL INC.
K & W ELECTRIC, INC.

TOTAL
BID
$ 40,940.00
$ 50,600.00



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 353 2
Bid Order: 353 Contract ID: 77-C077-209 Primary County: POLK
Letting Date: 07/21/15 10:00 A.M.
| 1 ) I0259 | ( 2 ) K.100 | ( )
| IOWA SIGNAL INC. |K & W ELECTRIC, |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— +-———
SECTION 0001 ROADWAY ITEMS FM-TSF-C077 (209) --5B-77
\ \ \
0010 2524-6765010 4.000 EACH | 60.00000 240.00 | 100.00000 400.00 |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0020 2524-9325001 18.000 SF | 35.00000 630.00] 50.00000 900.00]
TYPE A SIGNS, SHEET ALUMINUM | | |
0030 2528-8445110 LUMP | 500.00000 500.00 | 2000.00000 2000.00 |
TRAFFIC CONTROL | |
0040 2533-4980005 LUMP | 500.00000 500.00 | 2000.00000 2000.00 |
MOBILIZATION | | |
0050 2599-9999005 2.000 EACH | 4650.00000 9300.00| 5000.00000 10000.00 |
('"EACH' ITEM) (RED) CONTINUOUS | | |
OPERATING, SINGLE HEAD | | |
0060 2599-9999005 2.000 EACH | 4650.00000 9300.00| 5000.00000 10000.00|
('"EACH' ITEM) (YELLOW) CONTINUOUS | | I
OPERATING, SINGLE | | |
SECTION TOTALS | $ 20,470.00] $ 25,300.00] $
—————————————————————————————————————————— it e At
SECTION 0002 ROADWAY ITEMS FM-TSF-C077 (210) --5B-77
\ \ \
0070 2524-6765010 4.000 EACH | 60.00000 240.00 | 100.00000 400.00 |
REMOVE AND REINSTALL SIGN AS PER PLAN | | |
0080 2524-9325001 18.000 SF | 35.00000 630.00| 50.00000 900.00]
TYPE A SIGNS, SHEET ALUMINUM | | |
0090 2528-8445110 LUMP | 500.00000 500.00 | 2000.00000 2000.00 |
TRAFFIC CONTROL | |
0100 2533-4980005 LUMP | 500.00000 500.00 | 2000.00000 2000.00 |
MOBILIZATION | | |
0110 2599-9999005 2.000 EACH | 4650.00000 9300.00| 5000.00000 10000.00|
('"EACH' ITEM) (RED) CONTINUOUS \ | |
OPERATING, SINGLE HEAD | | |
0120 2599-9999005 2.000 EACH | 4650.00000 9300.00| 5000.00000 10000.00 |
('"EACH' ITEM) (YELLOW) CONTINUOUS | | |
OPERATING, SINGLE | | |
SECTION TOTALS | $ 20,470.00]| $ 25,300.00]| $
—————————————————————————————————————————— et et
CONTRACT TOTALS \ $ 40,940.00| $ 50,600.00| $




Bid Order:
Letting Date:
Letting Status:
Contract Period:

Project:
Work Type:
County:
Route:
Location:

IOWA DEPARTMENT OF TRANSPORTATION
VENDOR RANKING

354 Contract ID: 77-0354-217
150721 10:00 A.M.
CONTRACT SIGNED by ROADSAFE TRAFFIC SYSTEMS, INC.

10 WORK DAYS Late Start Date: 09/07/15
IMN-035-4(217)87--0E-77 Project:
PAVEMENT MARKINGS Work Type:
POLK Prj Awd Amt: $174,024.75 County:
I-35 Route:
NE I-80 / I-235 INTERCHANGE TO IA 160 Location:

RANK
1 RO032
2 I0250
3 D.128

ROADSAFE TRAFFIC SYSTEMS, INC.
IOWA PLAINS SIGNING, INC.

QUALITY STRIPING, INC D/B/A DPLM, INC.

Run Date: 08/21/15
Page: 354 1
Primary County: POLK
No Established DBE Goal
IMN-235-2(642)12--0E-77
PAVEMENT MARKINGS
POLK Prj Awd Amt: $91,330.00
I-235
HULL AVE TO NE I-35/I-80 INTERCHANGE
TOTAL % OVER
BID LOW BID
$ 265,354.75 100.00 %
$ 310,268.55 116.92 %
$ 318,598.35 120.06 %



IOWA DEPARTMENT OF TRANSPORTATION

Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 354 2
Bid Order: 354 Contract ID: 77-0354-217 Primary County: POLK
Letting Date: 07/21/15 10:00 A.M.
\ 1 ) RO032 | ( 2 ) I0250 | ( 3 ) D.128
|ROADSAFE TRAFFIC SYSTEMS, IN |IOWA PLAINS SIGNING, INC. |DPLM, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS IMN-035-4(217)87--0E-77
\ \ \
0010 2527-9263126 281.190 STA | 350.00000 98416.50] 535.00000 150436.65]| 510.00000 143406.90
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0020 2527-9270111 281.190 STA | 175.00000 49208.25| 110.00000 30930.90] 155.00000 43584 .45
GROOVES CUT FOR PAVEMENT MARKINGS | | |
0030 2528-8445110 LUMP | 15000.00000 15000.00] 23500.00000 23500.00| 25000.00000 25000.00
TRAFFIC CONTROL | | |
0040 2528-9290050 4.000 CDAY | 600.00000 2400.00| 250.00000 1000.00| 250.00000 1000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | \
0050 2533-4980005 LUMP | 9000.00000 9000.00| 12500.00000 12500.00] 6965.00000 6965.00
MOBILIZATION | | \

SECTION TOTALS | S 174,024.75] S 218,367.55] S 219,956.35
—————————————————————————————————————————— e
SECTION 0002  ROADWAY ITEMS IMN-235-2 (642) 12--0E-77

\ \ \
0060 2527-9263126 113.800 sSTA | 350.00000 39830.00] 535.00000 60883.00| 510.00000 58038.00
PERMANENT TAPE MARKINGS, PROFILED | | |
PAVEMENT MARKING TAPE | | |
0070 2527-9270111 113.800 STA | 175.00000 19915.00] 110.00000 12518.00] 155.00000 17639.00
GROOVES CUT FOR PAVEMENT MARKINGS | |
0080 2528-8445110 LUMP | 20185.00000 20185.00| 10000.00000 10000.00] 15000.00000 15000.00
TRAFFIC CONTROL | | |
0090 2528-9290050 4.000 CDAY | 600.00000 2400.00| 250.00000 1000.00| 250.00000 1000.00
PORTABLE DYNAMIC MESSAGE SIGN (PDMS) | | |
0100 2533-4980005 LUMP | 9000.00000 9000.00] 7500.00000 7500.00 | 6965.00000 6965.00
MOBILIZATION | |

SECTION TOTALS \ $ 91,330.00] $ 91,901.00] $ 98,642.00
—————————————————————————————————————————— R i et

CONTRACT TOTALS | $ 265,354.75| $ 310,268.55]| $ 318,598.35




Bid Order:
Letting Date:
Letting Status:
Contract Period:

IOWA DEPARTMENT OF TRANSPORTATION

VENDOR RANKING
401 Contract ID: 23-1361-083
150721 10:00 A.M.
CONTRACT SIGNED by
20 WORK DAYS Approximate Start Date:

HUNT CONSTRUCTION CO. INC.
09/28/15

Run Date:

Primary County: CLINTON
No Established DBE Goal

08/21/15
Page: 401 1

% OVER
LOW BID
100.00 %
192.62 %
211.93 %

Project: NHSN-136-1(83)--2R-23
Work Type: SALVAGE AND REMOVAL
County: CLINTON Prj Awd Amt: $14,816.00
Route: IOWA 136
Location: PARCEL 2, 401 MAIN AVE, CLINTON
RANK VENDOR NO./NAME
1 HUO099 HUNT CONSTRUCTION CO. INC.
2 MI643 MILLER TRUCKING & EXCAVATING
3 RI340 RITTMER, INC.

TOTAL
BID
$ 14,816.00
$ 28,540.00
$ 31,400.00



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 401 2
Bid Order: 401 Contract ID: 23-1361-083 Primary County: CLINTON
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) HUO099 | ( 2 ) MIoe43 | ( 3 ) RI340
|HUNT CONSTRUCTION CO. INC. |[MILLER TRUCKING & EXCAVATING |RITTMER, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 SALVAGE AND REMOVAL ITEMS
\ \ \
0010 2101-0850002 68.000 UNIT | 12.00000 816.00| 45.00000 3060.00| 50.00000 3400.00
CLEARING AND GRUBBING | | |
0020 2538-6970000 LUMP | 14000.00000 14000.00 | 25480.00000 25480.00| 28000.00000 28000.00
SALVAGE, REMOVAL, AND DISPOSAL OF | | |
OBSTRUCTIONS ON PARCEL NO. 2 | | |
SECTION TOTALS | $ 14,816.00| $ 28,540.00] $ 31,400.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 14,816.00| $ 28,540.00] $ 31,400.00




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 501 1
Bid Order: 501 Contract ID: 13-0203-171 Primary County: CALHOUN
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 60 WORK DAYS Late Start Date: 08/31/15

Project: NHSN-020-3(171)--2R-13
Work Type: EROSION CONTROL
County: CALHOUN Prj Awd Amt: $126,400.00
Route: U.S. 20
Location: CO RD N33 TO IA 4

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 SM021 SMITH SEEDING, INC. $ 126,400.00 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. S 151,000.00 119.46 %
3 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 159,475.00 126.16 %
4 M.215 MLS LANDSCAPE & DESIGN, INC. S 173,850.00 137.53 %
5 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 184,700.00 146.12 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 2
Bid Order: 501 Contract ID: 13-0203-171 Primary County: CALHOUN
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) sM021 | ( 2 ) NO300 | ( 3 ) AB1l12
| SMITH SEEDING, INC. |[NORTHWEST LANDSCAPING, INC. |ABSOLUTE CONCRETE CONSTRUCTIO
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00] 1200.00000 1200.00] 2500.00000 2500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 7500.00000 7500.00
MOBILIZATION | | |
0030 2601-2633100 840.000 ACRE | 35.00000 29400.00] 42.00000 35280.00 | 60.00000 50400.00
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00] 700.00000 7000.00] 700.00000 7000.00
MULCHING | | |
0050 2601-2636017 140.000 ACRE | 180.00000 25200.00] 245.00000 34300.00 | 250.00000 35000.00
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 10.000 ACRE | 1400.00000 14000.00| 800.00000 8000.00| 850.00000 8500.00
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 10.000 ACRE | 100.00000 1000.00] 100.00000 1000.00] 400.00000 4000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 182.000 ACRE | 200.00000 36400.00 | 285.00000 51870.00 | 225.00000 40950.00
ROADSIDE SPRAYING | | \
0090 2612-0000520 14.500 ACRE | 200.00000 2900.00] 300.00000 4350.00] 250.00000 3625.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 126,400.00] $ 151,000.00] $ 159,475.00
—————————————————————————————————————————— R i e e et et
CONTRACT TOTALS | $ 126,400.00] $ 151,000.00] $ 159,475.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 501 3
Bid Order: 501 Contract ID: 13-0203-171 Primary County: CALHOUN
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) M.215 | ( 5 ) S0023 | ( )
|[MLS LANDSCAPE & DESIGN, INC. |SOIL-TEK
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— B i e e Tt amatat e T e P
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 4000.00000 4000.00] 2500.00000 2500.00]
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 5000.00000 5000.00] 20000.00000 20000.00]|
MOBILIZATION | | |
0030 2601-2633100 840.000 ACRE | 100.00000 84000.00 | 65.00000 54600.00 |
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00] 700.00000 7000.00]
MULCHING | | |
0050 2601-2636017 140.000 ACRE | 100.00000 14000.00| 300.00000 42000.00 |
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 10.000 ACRE | 1200.00000 12000.00| 800.00000 8000.00|
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 10.000 ACRE | 1000.00000 10000.00 | 385.00000 3850.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 182.000 ACRE | 200.00000 36400.00 | 225.00000 40950.00 |
ROADSIDE SPRAYING | | \
0090 2612-0000520 14.500 ACRE | 100.00000 1450.00] 400.00000 5800.00]
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 173,850.00] S 184,700.00] S
—————————————————————————————————————————— R ettt et Rttt
CONTRACT TOTALS | S 173,850.00] S 184,700.00] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 502 1
Bid Order: 502 Contract ID: 81-0202-137 Primary County: SAC
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 140 WORK DAYS Late Start Date: 08/31/15

Project: NHSN-020-2(137)--2R-81
Work Type: EROSION CONTROL
County: SAC Prj Awd Amt: $292,475.00
Route: U.S. 20
Location: US 71 TO IA 196 / CO RD N14

TOTAL % OVER

RANK VENDOR NO./NAME BID LOW BID
1 sM021 SMITH SEEDING, INC. $ 292,475.00 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 320,222.50 109.48 %
3 M.215 MLS LANDSCAPE & DESIGN, INC. $ 489,125.00 167.23 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 559,525.00 191.30 %
5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 563,112.50 192.53 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15

TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 2
Bid Order: 502 Contract ID: 81-0202-137 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) sm021 | ( 2 ) NO300 | ( 3 ) M.215
| SMITH SEEDING, INC. |[NORTHWEST LANDSCAPING, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 1200.00000 1200.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 5000.00000 5000.00
MOBILIZATION | | |
0030 2601-2633100 2310.000 ACRE | 35.00000 80850.00| 38.50000 88935.00| 90.00000 207900.00
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00 | 700.00000 7000.00 | 700.00000 7000.00
MULCHING | | |
0050 2601-2636017 385.000 ACRE | 180.00000 69300.00| 215.00000 82775.00| 150.00000 57750.00
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 10.000 ACRE | 1400.00000 14000.00] 800.00000 8000.00| 1500.00000 15000.00
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 10.000 ACRE | 100.00000 1000.00| 100.00000 1000.00]| 800.00000 8000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 501.000 ACRE | 200.00000 100200.00| 225.00000 112725.00| 350.00000 175350.00
ROADSIDE SPRAYING | | |
0090 2612-0000520 38.500 ACRE | 250.00000 9625.00| 275.00000 10587.50] 250.00000 9625.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 292,475.00| S 320,222.50] S 489,125.00
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 292,475.00| S 320,222.50] S 489,125.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 502 3
Bid Order: 502 Contract ID: 81-0202-137 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) S0023 | ( 5 ) ABl12 | ( )
| SOIL-TEK |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 10000.00000 10000.00] 3500.00000 3500.00|
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 50000.00000 50000.00| 20000.00000 20000.00|
MOBILIZATION | | |
0030 2601-2633100 2310.000 ACRE | 70.00000 161700.00| 100.00000 231000.00]
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00| 700.00000 7000.00|
MULCHING | | |
0050 2601-2636017 385.000 ACRE | 450.00000 173250.00| 350.00000 134750.00|
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 10.000 ACRE | 1000.00000 10000.00] 1250.00000 12500.00]
SEEDING AND FERTILIZING (RURAL) | |
0070 2601-2642100 10.000 ACRE | 500.00000 5000.00| 600.00000 6000.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 501.000 ACRE | 250.00000 125250.00| 275.00000 137775.00|
ROADSIDE SPRAYING | | |
0090 2612-0000520 38.500 ACRE | 450.00000 17325.00] 275.00000 10587.50]
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 559,525.00] S 563,112.50] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 559,525.00] S 563,112.50] S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 503 1
Bid Order: 503 Contract ID: 81-0202-138 Primary County: SAC
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 85 WORK DAYS Late Start Date: 08/31/15

Project: NHSN-020-2(138)--2R-81
Work Type: EROSION CONTROL
County: SAC Prj Awd Amt: $167,500.00
Route: U.S. 20
Location: IA 196 / CO RD N14 TO CO RD N33 IN CALHOUN
CO

RANK VENDOR NO./NAME BID LOW BID
1 sM021 SMITH SEEDING, INC. $ 167,500.00 100.00 %
2 NO300 NORTHWEST LANDSCAPING, INC. $ 186,500.00 111.34 %
3 M.215 MLS LANDSCAPE & DESIGN, INC. $ 278,500.00 166.26 %
4 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 296,850.00 177.22 %
5 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $ 320,500.00 191.34 %



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 2
Bid Order: 503 Contract ID: 81-0202-138 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) sm021 | ( 2 ) NO300 | ( 3 ) M.215
| SMITH SEEDING, INC. |[NORTHWEST LANDSCAPING, INC. |[MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00| 1200.00000 1200.00| 3500.00000 3500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 8000.00000 8000.00| 8000.00000 8000.00| 5000.00000 5000.00
MOBILIZATION | | |
0030 2601-2633100 1200.000 ACRE | 35.00000 42000.00| 41.00000 49200.00| 100.00000 120000.00
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00 | 700.00000 7000.00| 700.00000 7000.00
MULCHING | | |
0050 2601-2636017 200.000 ACRE | 180.00000 36000.00| 225.00000 45000.00| 100.00000 20000.00
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 10.000 ACRE | 1400.00000 14000.00] 800.00000 8000.00| 1500.00000 15000.00
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 10.000 ACRE | 100.00000 1000.00| 100.00000 1000.00| 1000.00000 10000.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 260.000 ACRE | 200.00000 52000.00| 235.00000 61100.00| 350.00000 91000.00
ROADSIDE SPRAYING | | |
0090 2612-0000520 20.000 ACRE | 250.00000 5000.00| 300.00000 6000.00| 350.00000 7000.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 167,500.00| $ 186,500.00] S 278,500.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 167,500.00| S 186,500.00]| S 278,500.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 503 3
Bid Order: 503 Contract ID: 81-0202-138 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) S0023 | ( 5 ) ABl12 | ( )
| SOIL-TEK |ABSOLUTE CONCRETE CONSTRUCTI |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 5000.00000 5000.00| 3500.00000 3500.00|
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 40000.00000 40000.00] 20000.00000 20000.00|
MOBILIZATION | | |
0030 2601-2633100 1200.000 ACRE | 70.00000 84000.00| 100.00000 120000.00]|
MOWING | | |
0040 2601-2634100 10.000 ACRE | 700.00000 7000.00 | 700.00000 7000.00|
MULCHING | | |
0050 2601-2636017 200.000 ACRE | 375.00000 75000.00] 350.00000 70000.00]
NATIVE GRASS SEEDING (INSTALL ONLY) | |
0060 2601-2636043 10.000 ACRE | 800.00000 8000.00| 1000.00000 10000.00]
SEEDING AND FERTILIZING (RURAL) | |
0070 2601-2642100 10.000 ACRE | 385.00000 3850.00] 600.00000 6000.00|
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 260.000 ACRE | 250.00000 65000.00 | 300.00000 78000.00|
ROADSIDE SPRAYING | | \
0090 2612-0000520 20.000 ACRE | 450.00000 9000.00| 300.00000 6000.00|
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS \ S 296,850.00| S 320,500.00| S
—————————————————————————————————————————— e
CONTRACT TOTALS \ S 296,850.00| S 320,500.00| S




IOWA DEPARTMENT OF TRANSPORTATION Run Date: 08/21/15

VENDOR RANKING Page: 504 1
Bid Order: 504 Contract ID: 81-1961-028 Primary County: SAC
Letting Date: 150721 10:00 A.M. No Established DBE Goal
Letting Status: CONTRACT SIGNED by SMITH SEEDING, INC.
Contract Period: 30 WORK DAYS Late Start Date: 08/31/15

Project: STPN-196-1(28)--2J-81
Work Type: EROSION CONTROL
County: SAC Prj Awd Amt: $60,200.00
Route: TIOWA 196
Location: CO RD D36 TO US 20

RANK VENDOR NO./NAME BID LOW BID
1 SM021 SMITH SEEDING, INC. $
2 AB112 ABSOLUTE CONCRETE CONSTRUCTION, INC. $
3 M.215 MLS LANDSCAPE & DESIGN, INC. $ 66,975.00 111.25
4 NO300 NORTHWEST LANDSCAPING, INC. $ 70,507.50 117.12
5 50023 TRUELSEN BLUMENTHAL LLC D/B/A SOIL-TEK $ 133,925.00 222.46



IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 504 2
Bid Order: 504 Contract ID: 81-1961-028 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 1 ) sm021 | ( 2 ) ABl12 | ( 3 ) M.215
| SMITH SEEDING, INC. |ABSOLUTE CONCRETE CONSTRUCTI |MLS LANDSCAPE & DESIGN, INC.
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 2500.00000 2500.00] 2500.00000 2500.00] 3500.00000 3500.00
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 10000.00000 10000.00] 7500.00000 7500.00| 5000.00000 5000.00
MOBILIZATION | | |
0030 2601-2633100 264.000 ACRE | 55.00000 14520.00] 70.00000 18480.00| 100.00000 26400.00
MOWING | | |
0040 2601-2634100 5.000 ACRE | 700.00000 3500.00| 700.00000 3500.00| 700.00000 3500.00
MULCHING | | |
0050 2601-2636017 44.000 ACRE | 220.00000 9680.00| 275.00000 12100.00] 100.00000 4400.00
NATIVE GRASS SEEDING (INSTALL ONLY) | | |
0060 2601-2636043 5.000 ACRE | 1400.00000 7000.00 | 1000.00000 5000.00| 1200.00000 6000.00
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 5.000 ACRE | 100.00000 500.00] 500.00000 2500.00| 90.00000 450.00
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 45.500 ACRE | 250.00000 11375.00] 250.00000 11375.00]| 350.00000 15925.00
ROADSIDE SPRAYING | | |
0090 2612-0000520 4.500 ACRE | 250.00000 1125.00| 225.00000 1012.50]| 400.00000 1800.00
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | $ 60,200.00| $ 63,967.50| $ 66,975.00
—————————————————————————————————————————— e
CONTRACT TOTALS | $ 60,200.00| $ 63,967.50| $ 66,975.00




IOWA DEPARTMENT OF TRANSPORTATION
Run Date: 08/21/15
TABULATION OF CONSTRUCTION AND MATERIAL BIDS Page: 504 3
Bid Order: 504 Contract ID: 81-1961-028 Primary County: SAC
Letting Date: 07/21/15 10:00 A.M.
| ( 4 ) NO300 | ( 5 ) S0023 | ( )
|[NORTHWEST LANDSCAPING, INC. | SOIL-TEK
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT | UNIT PRICE AMOUNT
—————————————————————————————————————————— it sttt it
SECTION 0001 ROADWAY ITEMS
\ \ \
0010 2528-8445110 LUMP | 1000.00000 1000.00| 5000.00000 5000.00|
TRAFFIC CONTROL | | |
0020 2533-4980005 LUMP | 8000.00000 8000.00| 25000.00000 25000.00|
MOBILIZATION | | |
0030 2601-2633100 264.000 ACRE | 75.00000 19800.00] 125.00000 33000.00]
MOWING | | |
0040 2601-2634100 5.000 ACRE | 700.00000 3500.00| 700.00000 3500.00|
MULCHING | | |
0050 2601-2636017 44.000 ACRE | 350.00000 15400.00] 800.00000 35200.00]
NATIVE GRASS SEEDING (INSTALL ONLY) | |
0060 2601-2636043 5.000 ACRE | 985.00000 4925.00| 1000.00000 5000.00|
SEEDING AND FERTILIZING (RURAL) | | |
0070 2601-2642100 5.000 ACRE | 100.00000 500.00] 450.00000 2250.00]
STABILIZING CROP - SEEDING AND | | |
FERTILIZING | | |
0080 2612-0000500 45.500 ACRE | 340.00000 15470.00] 450.00000 20475.00|
ROADSIDE SPRAYING | | \
0090 2612-0000520 4.500 ACRE | 425.00000 1912.50]| 1000.00000 4500.00|
ROADSIDE SPRAY FOR WEED CONTROL | | |
SECTION TOTALS | S 70,507.50] S 133,925.00] S
—————————————————————————————————————————— e
CONTRACT TOTALS | S 70,507.50] S 133,925.00] S




